
 
  

P621 ACADEMIC BUILDING FOR CYBER SECURITY STUDIES BUILDING, UNITED STATES NAVAL ACADEMY (USNA), ANNAPOLIS, MARYLAND

Competition Requirements: Full and Open Competition

Source Selection Process: Best Value Source Selection (BVSS) Trade-Off Process Using Tw o Phase Design-Build Procedures

Type of Contract: Firm Fixed Price

The Design Build Budget Amount is , inclusive of Options 1 & 2, and exclusive of Options 3-5.

The draw ings and specifications for this project w ill not be available for Phase I. The draw ings and specifications w ill be available for Phase II.

All inquiries must be submitted no later than 10 calendar days prior to the proposal due date. Inquires shall be submitted in w riting via emai to:
  at email  and  at 

All amendments, draw ings, specif ications w ill be posted to Navy Electronic Commerce Online (NECO) w ebsite: https://w w w .neco.navy.mil
 and Federal Business Opportunities (FBO) w ebsite: https://w w w .fbo.gov and potential offerors w ill not be contacted regarding any changes
 posted.

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS

NEGOTIATED

31-Mar-2016

(RFP)

(IFB)

X

CALL:
B. TELEPHONE NO. (Include area code)     (NO COLLECT CALLS)

See Item 7

2. TYPE OF SOLICITATION

SEALED BID

3. DATE ISSUED

9. FOR INFORMATION A. NAME

SOLICITATION

X

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA

FAR (48 CFR) 53.236-1(e)

11. The Contractor shall begin performance w ithin _______15 calendar days and complete it w ithin ________1255 calendar days after receiving

aw ard, notice to proceed. This performance period is mandatory, negotiable. (See _________________________

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?
(If "YES," indicate within how many calendar days after award in Item 12B.)

X YES NO

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A.  Sealed offers in original and __________ copies to perform the w ork required are due at the place specif ied in Item 8 by ___________  

local time ______________ (date). If  this is a sealed bid solicitation, offers must be publicly opened at that time.

shall be marked to show  the offeror's name and address, the solicitation number, and the date and time offers are due.

B.  An offer guarantee X is, is not required.

C.  All of fers are subject to the (1) w ork requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D.  Offers providing less than _______ calendar days for Government acceptance after the date offers are due w ill not be considered and w ill be rejected.

SOLICITATION, OFFER, 

AND AWARD
(Construction, Alteration, or Repair)

1. SOLICITATION NO.

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.

4. CONTRACT NO.

N4008016C0156A00040

7. ISSUED BY CODE

NAVAL FACILITIES ENG COMMAND WASHINGTON
1314 HARWOOD ST SE, BLDG 212
WASHINGTON NAVY YARD DC 20374

N40080

PAGE OF PAGES

1 OF

CODE

(Title, identifying no., date):

.)

12B. CALENDAR DAYS

15

(hour)

Sealed envelopes containing offers 

5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.

8. ADDRESS OFFER TO (If Other Than Item 7)

FAX:TEL: TEL: FAX:

N40080-15-R-0155-0018 55

(b) (6) (b) (6)

(b) (6) (b) (6) (b) (6) (b) (6)

(b) (4)
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c. Profit 
As a result of the above change,  total contract price adjustment is ($30,751.18) DEDUCT.  
Contract Completion Date remains unchanged. 
Contractor’s Release Statement 
Acceptance of this modification by the Contractor constitutes an accord and satisfaction and represents payment in 
full for both time and money and for any and all costs, impact effect, and for delays and disruptions arising out of, or 
incidental to, the work as herein revised. 
 
 
PC 20 PCO 156 - BULLETIN 4 

 

 

PC Bulletin 4 IT/Voice Data Credits 

REASON CODE: CREQ 
 
The purpose of this modificaiton is to incorporate PC 20 (PCO 156) - NAVFAC Bulletin 4 IT/Voice Data Credits in 
the contract.  
The Government and Contractor negotiated this proposed change on October 18, 2018. A credit of ( ) 
was agreed by both parties. However, the Government and Contractor did not agree on time associated with this 
proposed change.  
 
As a result of the above change, total contract price adjustment is DEDUCT ( ).  
 
Contract Completion Date remains unchanged. 
 
 
PC 30 AND PC 67 
PC 30 (PCO 274, COR 036) Bulletin 16 
REASON CODE: CREQ 
 
The purpose of this modification is to incorporate all changes as negotiated and agreed to on January 3, 2019 and 
reflected in Bulletin 16.  
 
Mutual agreement was made on all cost elements. A mutual agreement was not made on time impacts associated 
with this change.  
 
 

PC 30 TOTAL:  
 
PC67 (PCO 381, COR 061) Add three additional telescope rings. 
REASON CODE: DESIGN 
 
The purpose of this modification is to incorporate all changes as negotiated and agreed to on December 12, 2018 and 
as reflected in this proposed change. 
       PC 67 TOTAL:   
       TOTAL MODIFICATION:  
 
The contract completion date remains the same.  
The Government’s position remains that additional time is not necessary for both proposed changes.  
 
 
PC 66 DESCOPE PROGRESSIVE COLL 
N4008016C0156 P621 Academic Building for Cyber Security Studies Building, USNA 

(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)
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A00025 (PCO#003, COR #001) Credit to Eliminate Internal Progressive Collapse  
REASON CODE: SCOPE 
 
 The purpose of this modification is to descope the requirement for internal progressive collapse. The Government 
and contractor attempted to negotiate this proposed change on April 19, 2017 and June 19, 2018. However, a mutual 
agreement could not be reached for this proposed change and therefore the Government is executing a definitized 
unilateral contract action. Based on the Independent Government Estimate, and Government’s best attempt to 
negotiate the Government considers a credit of ( ) a fair and reasonable value for the reduction in scope 
associated with the change. 
 
  
The contract completion date remains unchanged.  
 
 
 
 
 
PC 72 CORRECT CONTRACT VALUE 
N4008016C0156 P621 Academic Building for Cyber Security Studies Building, USNA 
PC 72 Correct contract value in SPS 
REASON CODE: ADMIN 
 
The purpose of this modification is to:  

1) Correct the amount for ACRN AA due to A15 and A21 
2) Correct the total funded amount  
3) Correct the total cost of this contract 
4) Correct the unit price amount for CLIN 0001 and the total cost of this line item- CLIN 0001 

 
 
1)Correct the amount for ACRN AA 
 
A00015 

A modification (A00015) was completed on 9/20/18  and it reflected an increase of  in the total 
funded amount for this modification and the total amount on ACRN AA in our contract system (SPS).  The amount 
obligated in our financial database (FIS) is   for A00015. 
 
A00021 

A modification was completed on 11/21/18 to correct the value of A00015 which increased the total 
amount funded  to correct the value for the funded amount for this modification and total amount for ACRN 
AA in our contract system (SPS). The amount obligated in our financial database (FIS) is  obligated for 
A00021.  
 
Summary 

 was increased twice in SPS in the modification.. The amount of  ACRN AA obligated is incorrect. This 
modification deducts  from ACRN AA. Below is a table that reflects the changes for each modification and 
this modification.  

Mod 
Amount increased in our contract system 

(SPS) 
Amount obligated per financial database 

(FIS) 

A00015   

A00021    
 

TOTAL AMOUNT   

(b) (4)

(b) (4)

(b) (4) (b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)
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A00026    

TOTAL AMOUNT    
 
 
 
 
 
 
 
 
 
The correct obligated amount for ACRN AA is . See table below for summary. 

SUBCLIN 
per 

CONTRACT 
(SPS) 

 
 
     ACRN  

CORRECT VALUE in SPS for each SUBCLIN 

 
 

CORRECT AMOUNT in FIS 

000103 

 
 

AA 
  

(all mods increasing ACRN AA except for A00006) 

 
(see total below) 

000105 
 

AA  (A00006) 
 

 (see total below) 

TOTAL 

 
 

AA  

 
 (TOTAL 

AMT FOR ACRN AA) 
 
2) Corrects total funded amount  
The correct total funded amount for  this contract will be $106,585,544.27  in SPS and FIS systems. The table below 
summarizes the funding obligated.    
 

CLIN SLIN SUBCLIN ACRN AMOUNT OBLIGATED 

     

0001 03 000103 AA  

0001 04 000104 AB  

0001 05 000105 AA  

0001 06 000106 AC  

     

 
3) Corrects the total cost of this contract 
The total cost of this contract is not correct because the funding for CLIN 0002(Option- 5th floor)  and CLIN 0003 
(Option-Glazing) is counted twice in the total cost contract.  
 
Both options were exercised on March 31, 2016 . The cost of  for Option CLIN 0002- 5th floor  is 
included in the funding for the basic contract under CLIN 0001. The cost of  for Option CLIN 0003- 
Glazing is funded under CLIN 0001. Since CLIN 0003 and CLIN 0004 reflect exercised option in the system, the 
costs on these CLINs are included in the total cost again. This modification will change these CLINs to option so 
they are not counted twice in the total cost.The total cost of this contract is corrected to .  
 
 
 
 
 
4) Corrects unit price amount for CLIN 0001 and the total cost of this line item- CLIN 0001 

(b) (4)

(b) (4)

(b) 
(4)(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)
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REASON CODE: CREQ 

Part 2 Item Description Amount 

Part 2 19 Additional Wet Hanging Area @ SURF pool - RFI 0017   

Part 2 42 
Provide Larger Lobby/Reception for 5th Floor Multi-
Function Space   

Part 2 43 

Provide Five Double Height Lockers and Ninety 
Backpack Storage Cubbies in lieu of RDS Requirements 
in the Secure Area  

Part 2 44 

Delete folding partitions in Multi-Function Space 
(RM513) and change glazed partition to a folding 
partition between conference room 512 and multi-
function room  

Part 2 73 Item 73 - Revisions to Trash / Loading Area   

Part 2 77 
Item 77 - Eliminate wall and door to Hazmat Storage 
Room on Ground Floor  

Part 2 99 
Item 99 - Additional Doors @ Corridors to Faculty 
Suites   

Part 2 120 
Item 120 - Ground Floor - Change single doors to double 
doors in ECE Gowning vestibules   

Part 2 128 

Item 128 and 129 - Remove OH door and Louver 
requirement @ ECE Power Studios Lab on 3rd floor, 
replace with (2) 3'0"x7'0" doors.   

Part 2 167 

Item 167 - Revisions to Monorail System - Remove 
Monorail connection to Rickover Building, remove large 
monorail doors in NAOE PBL Rooms, extend monorail 
beyond end of pool  

Part 2 180 

Delete ITSD Storage Rm 017 from the building program. 
Leave space that it is currently shown as an open large 
path to the freight elevator so that large deliveries can be 
rolled into the freight elevator easily.  

Part 2 194 
Item 194 - Deletion of built-in millwork display cabinets. 
Reference RFI 0043  

Part 3 20 Decrease/eliminate 1-6" sidelites from offices  

Part 3 114 Multiple space floor moves requiring finish adjustments  

    TOTAL FOR PART 3 BULLETIN 1   

    GIFT FUNDING (ACRN AC) TOTAL FOR PC 9   
 
Mutual agreement was made on all cost elements on items identified below.  
Table 3: No cost items in Bulletin 1 

Part 1 Item Description Amount 

Part 1 21 
RFI #36 Revisions to sliding whiteboards in classrooms 
– change to sliding blackboards in some areas. $0.00  

Part 1 32 
Move Telecom building entry and MDF Room from 
ground to first floor $0.00  

Part 1 33 Move SCIF (Secure Area) from Third to Fourth floor $0.00  

Part 1 49 Provide bottle fillers at water coolers $0.00  

Part 1 52 
Revise size, material of piping/conduit to Severn River 
for future use $0.00  

Part 1 70 
Critical exhaust for ECE Microfabrication Lab to be on 
emergency power $0.00  

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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BULLETIN 18 & REDUCE IT CREDIT 
 
 
PC 32 Bulletin 18 Miscellaneous Design Changes 
 
 
REASON CODE: CREQ (FUNDING: ACRN AC) 
 
The Government and contractor attempted to negotiate this proposed change on March 12, 2019 and on May 29, 
2019. Absent a mutual agreement on all costs elements and time impacts, the Government is executing a definitized 
unilateral contract action. Based on the Independent Government Estimate and the Government’s best attempt to 
negotiate, the Government considers a value of  fair and reasonable as equitable adjustment for the 
Bulletin 18 Miscellaneous Design Changes.  
            

Total for PC 32:  
 
 
PC 63 Reduce Power and IT Requirements 5th Floor Multi-Function Room 
 
REASON CODE: CREQ (FUNDING: ACRN AC) 
 
This purpose of this modification is to incorporate all changes as negotiated and agreed to March 12, 2019. Mutual 
agreement was reached for all cost elements. The negotiations resulted in a credit value of . 
As a result of this change, the contract completion date remains April 10, 2020. 
            

Total for PC 63:  
     

TOTAL for ACRN AC:  
TOTAL AMOUNT FOR MODIFICATION:  

 
 
 
PC 91 - SECURE AREA LIGHTS 
 
Refer to PC 91, TCCO PCO 430, COR# 072, PCO 573, COR# 100. 
Only the following assumptions and clarifications are applicable to this modification: 
‐ Secure area light fixtures and associated wiring that are specifically excluded will be provided by the 
Government. 
‐ The Contractor is required to install conduit pathways, boxes and pullstrings based on the sketch that was issued 
with RFI #160.1. 
‐ Painting, drywall, framing and repairs to any finishes are excluded. 
All other assumptions and clarifications from the contractor’s proposals are expressly not incorporated. 
As a result of this modification, the total cost of this contract is increased by  from   to 

. 
The contract completion date remains May 22, 2020. 
All other terms and conditions remain unchanged. 
 
 
PC 93 GIANT VOICE 
PC 93 Base Wide Mass Notification System (Giant Voice) requirements per UFC 4-021-01. TCCO PCO 639. Final 
negotiated amount:  
ACRN: AA 

(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4)

(b) (4) (b) (4)
(b) (4)

(b) (4)
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The current, locally controlled, building MNS design must be reconfigured to meet this requirement. The proprietary 
base wide MNS (Giant Voice) supervising station receiving equipment utilizes the Emergency Personnel Alert 
System (EPAS) manufactured by Federal Signal and requires an Ultra Voice Indoor Controller and associated 
equipment. 
Assumptions and Clarifications to be included in the modification are items 8 through 11. As per the discussion held 
between Turner Construction Company (TCCO’s) and NAVFAC on 05 FEB 2020, only rough-in is required before 
the beneficial occupancy date (BOD). Inspection and testing of the base wide mass notification system (Giant 
Voice) may occur post BOD and separate from fire alarm and building mass notification acceptance. As such, there 
is no time impact to the project. 
PC 94  Aerial Robotics Ceiling. TCCO PCO 570.  
Final negotiated amount:  
ACRN: AC  
Modification no. A00031 changed the original requirements from a netted ceiling to a hard ceiling. The change 
could not be executed efficiently due to potential re-work. NAVFAC negotiated an agreement for additional ceiling 
netted in Room #007. This change  added ceiling netted to the south half of room and revised on north half of room. 
The netted ceiling size will be 1x1 as requested by NAVFAC and netted walls will remain 4x4. 
PC 95 Level 5 Finish Credits. TCCO PCO 590. 
NAVFAC and TCCO agreed to a reduction to the wall finishes for level 5 in exchange for a credit.  
Final negotiated amount:  
ACRN:  AC 
Total ACRN AC:  
All other terms and conditions remain unchanged. 
 
 
 
PC 96 AND 97 ASSUMPTIONS INCL 
 
The following Assumptions and Clarifications are incorporated into this modification: 
 
PC 96/PCO 756 Door Hardware Revisions 
 
Proposal excludes any flooring of any kind, fireproofing, insulation, sprinkler system, ceiling, grid, 
mechanical, and plumbing. Proposal includes repairs to existing finishes. 
 
Excludes all hardware and installation of hardware for doors #449 and #457. 
 
Storeroom Locks for doors #050 and #447 will have a 2 week lead time. TCCO will use an existing 
lockset from another door for Door #050. TCCO will only be providing (1) one lockset for this change.  
 
Doors and frames for PCO #756 will not be on site until after BOD 5/22/2020. 
 
PC 97/PCO 716 BACNet Revisions 
 
Formal Bulletin for this change will not be issued and is specifically excluded. Added work will be posted 
on asbuilt drawings only. 
 
NAVFAC and TCCO agree that pre-final will not be impacted but QA/QC still applies. 
 
Wall mounted cabinets are specifically excluded based on meeting with NAVFAC on March 18, 2020. 
(15) surface mount boxes in BAS Panel are included as requested by NAVFAC.  
 
Work area outlets are excluded from this proposal. 
 
 
RFID TRACKING SYSTEM 

(b) (4)

(b) (4)

(b) (4)
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In accordance with ACQ-010 dated January 22, 2019, The Government is in receipt of Turner Construction 
Company’s (TCCO’s) Notice of Change (NOC) 082, RFI #165 RFID Tracking System. 
 
As agreed by both parties on 17JAN2019, the below is the final list of doors that will include infrastructure to 
support the RFID Tracking System at no additional cost to the Government. 

001   019A   207A 
002   019B   207B 
003   019C   234A 
004     234B 
005   021   237A 
006   022   237B 
009    238 
011D   040A 

 
Refer to the attached excel spreadsheet titled FINAL Spreadsheet RFIDs 1.22.19.xlsx. 
Note that RFIDs are no longer  required for rooms 020 and 023. These room numbers have been removed from the 
list identified in ACQ-010. No Construction Bulletin will be issued as a result of this change. 
 
“Contractors Statement of Release” 
Acceptance of this modification by the contractor constitutes an accord and satisfaction and represents payment in 
full for both time and money and for any and all costs, impact effect, and or delays or disruptions arising out of or 
incidental to the work herein revised. 
 
Extension of contract time is not required by reason of this modification. 
 
All other terms and conditions remain the unchanged. 
 
 
PC 73 - FF&E COLLATERAL EQUIP 
 
 
 
REASON CODE: PLAN (FUNDING: ACRN AF) 
 
The purpose of this modification no. A00033 is to execute the planned modification for FF&E Collateral 
Equip, item no. 0006, of contract no. N40080-16-C-0156. 
 
On July 17, 2019, Turner submitted the contractually required FF&E package for the above referenced 
project.  
 
In accordance with Part 4, Section E20, E2020 1.1.1, the government is hereby executing this 
modification authorizing the contractor  to procure and install all FF&E in accordance with the July 17, 
2019 submission. 
 
In accordance with the contract the applicable Five Percent (5%) Handling and Administrative Rate (HAR) 
is incorporated into the final price of the CLIN.  
 
E2020 1.1.1 specifies that “the contractor's proposed HAR may not exceed 5% of the total FF&E costs, 
as noted on the bid schedule. No other charges, expenses, fees, markups, etc. will be authorized.”  
 
Absent a mutual agreement on all costs elements and time impacts, the Government is executing a 
definitized unilateral contract action. 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
000101     $0.00  
 FUND ACRN AA 

FFP 
Funding Doc. No.: N0002515AL01664 CUSTOMER ACRN 
MILSTRIP: N0002515AL01664 
  

 

   
  
 
 NET AMT $0.00 
 
    

                   
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
000102     $0.00  
 FUND ACRN AB 

FFP 
Funding Doc. No.: N0016116RCG9337 CUSTOMER ACRN AA 
MILSTRIP: N0016116RCG9337 
  

 

   
  
 
 NET AMT $0.00 
 
    

                   
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
000103     $0.00  
 FUND ACRN AA 

FFP 
Funding Doc. No. N0002515AL01664 Customer ACRN: 
MILSTRIP: N0002515AL01664 
  

 

   
  
 
 NET AMT $0.00 
 
 ACRN AA 

CIN: 000000000000000000000000000000 
 

  
 

                   
 
 

(b) (4)



N40080-16-C-0156 
A00040 

Page 21 of 55 
 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
000104     $0.00  
 FUND ACRN AB 

FFP 
Funding Doc. No. N0016116RCG9337 Customer ACRN: 
MILSTRIP: N0016116RCG9337 
  

 

   
  
 
 NET AMT $0.00 
 
 ACRN AB 

CIN: 000000000000000000000000000000 
 

  
 

                   
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
000105     $0.00  
 FUND ACRN AA 

FFP 
Funding Doc. No. N0002515AL01664 Customer ACRN: 
MILSTRIP: N0002515AL01664 
  

 

   
  
 
 NET AMT $0.00 
 
 ACRN AA 

CIN: 000000000000000000000000000000 
 

  
 

                   
 
 
 

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
000106     $0.00  
 FUND ACRN AC 

FFP 
Funding Doc. No. N0016117RCG9336 Customer ACRN: 
MILSTRIP: N0016117RCG9336 
  

 

   
  
 
 NET AMT $0.00 
 
 ACRN AC 

CIN: N0016117RCG9336 
 

  
 

                   
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
000107     $0.00  
 FUND ACRN AG 

FFP 
Funding Doc. No. N0002516AL36746 Customer ACRN: 
MILSTRIP: N0002516AL36746 
  

 

   
  
 
 NET AMT $0.00 
 
 ACRN AG 

CIN: 000000000000000000000000000000 
 

  
 

                   
 
 
 

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002  1 Each    
OPTION OPTION ONE-Fifth Floor 

FFP 
Price for Item 0002 shall be for 18,893 gross sq. ft. of programmed space 
comprising the Fifth Floor based on Part 3, Chapter 2, 2.4.2 BUILDING DESIGN; 
The adjacency diagram as described in Part 3, Chapter 4; The Room Data Sheets in 
Part 3, Chapter 5. and all supporting ESRs in Chapter 6. Information on the Fifth 
Floor Equipment can be found in Part 3, Chapter 6, Engineering Systems 
Requirements (ESR) E10. 
FOB: Destination 
PSC CD: Y1AZ 
  

 

   
  
 
 NET AMT  
 
    

                   
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003  1 Each    
OPTION OPTION TWO-Glazing 

FFP 
Price for Item 0003 shall be for a fully glazed curtain wall facade facing the water 
as described in Part 3, Chapter 6, ESR B20. 
FOB: Destination 
PSC CD: Y1AZ 
  

 

   
  
 
 NET AMT  
 
    

                   
 
 
 

(b) (4) (b) (4)

(b) (4)

(b) (4)(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004  1 Each    
OPTION OPTION 3 - Audio Visual Electronic Equip 

FFP 
Handling and Administrative Rate (HAR) for the purchase and installation of 
Audio Visual (A/V) equipment including integration configuration as described in 
Part 3, Chapter 6, ESR E102009. Purchase and Installation includes, but is not 
limited to cabling, cable adapters, patch cords, connectors, faceplates, patch panels, 
mounting hardware, labeling, documentation, software, and equipment. Purchase 
and Installation excludes supporting cable plant conduit and pathways, outlet 
boxes, electrical receptacles, racks and built-in cabinets which are included in the 
Item 0001 Base Bid and OPTION One - Fifth Floor. 
FOB: Destination 
PSC CD: Y1AZ 
  

 

   
  
 
 NET AMT  
 
    

                   
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005  1 Each    
OPTION OPTION 4-SECURITY SYSTEM COLLATERAL EQUP 

FFP 
HAR for the purchase and installation of Security Systems as described in Part 3, 
Chapter 5 Room Data Sheets and Chapter 6, ESR D503005 and D5033090. 
Purchase and Installation includes, but is not limited to cabling, cable adapters, 
patch cords, connectors, faceplates, patch panels, mounting hardware, labeling 
documentation, software, and equipment. Purchase and Installation excludes 
supporting cable plant conduit and pathways, outlet boxes, electrical receptables, 
racks and built-in cabinets which are included in the Item 0001 Base Bid, and 
OPTION One - Fifth Floor. 
FOB: Destination 
PSC CD: Y1AZ 
  

 

   
  
 
 NET AMT  
 
    

                   
 
 
 

(b) (4)(b) (4)

(b) (4)

(b) (4) (b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006  1 Each    
EXERCISED 
OPTION 

OPTION 5 - FF&E Collateral Equip 
FFP 
HAR for the purchase and installation of Furniture, Fixture and Equipment as 
described in Part 3, Chapter 5 Room Data Sheets and Chapter 6, ESR E20. 
Excludes power, data or other infrastructure to support FF&E (these items are 
included in Item 0001 Base Bid, and OPTION One - Fifth Floor. 
FOB: Destination 
PSC CD: Y1AZ 
  

 

   
  
 
 NET AMT  
 
    

                   
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
000601     $0.00  
 FUND ACRN AF 

FFP 
Funding Doc. No. N0005219RC028LD Customer ACRN: AA 
MILSTRIP: N0005219RC028LD 
  

 

   
  
 
 NET AMT $0.00 
 
 ACRN AF 

CIN: 000000000000000000000000000000 
 

  
 

                   
 
 
 

(b) (4) (b) (4)

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
000601     $0.00  
 FUND ACRN AF 

FFP 
Funding Doc. No. N0005219RC028LD Customer ACRN: AA 
MILSTRIP: N0005219RC028LD 
  

 

   
  
 
 NET AMT $0.00 
 
 ACRN AF 

CIN: 000000000000000000000000000000 
 

  
 

                   
 
 
 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0001  Destination  Government  Destination  Government  
000101  N/A  N/A  N/A  N/A  
000102  N/A  N/A  N/A  N/A  
000103  N/A  N/A  N/A  N/A  
000104  N/A  N/A  N/A  N/A  
000105  N/A  N/A  N/A  N/A  
000106  N/A  N/A  N/A  N/A  
000107  N/A  N/A  N/A  N/A  
0002  N/A  N/A  N/A  Government  
0003  N/A  N/A  N/A  Government  
0004  N/A  N/A  N/A  Government  
0005  N/A  N/A  N/A  Government  
0006  N/A  N/A  N/A  Government  
000601  N/A  N/A  N/A  N/A  
 
 
 
 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC / 

CAGE  
          

(b) (4)
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0001  22-MAY-2020    NAVAL FACILITIES ENG COMMAND 
1314 HARWOOD ST SE 
WASHINGTON DC 20374 
FOB:  Destination  

N40080  

          
000101  N/A  N/A  N/A  N/A  
          
000102  N/A  N/A  N/A  N/A  
          
000103  N/A  N/A  N/A  N/A  
          
000104  N/A  N/A  N/A  N/A  
          
000105  N/A  N/A  N/A  N/A  
          
000106  N/A  N/A  N/A  N/A  
          
000107  N/A  N/A  N/A  N/A  
          
0002  22-MAY-2020  1  PUBLIC WORKS DEPARTMENT 

 
US NAVAL ACADEMY/FEAD 
181 WAINWRIGHT RD 
ANNAPOLIS MD 21402 

 
FOB:  Destination  

N40080  

          
0003  22-MAY-2020  1  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
N40080  

          
0004  08-SEP-2019  1  NAVAL FACILITIES ENG COMMAND 

WASHINGTON 
 

1314 HARWOOD ST SE, BLDG 212 
WASHINGTON NAVY YARD DC 20374 

 
FOB:  Destination  

N40080  

          
0005  08-SEP-2019  1  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
N40080  

          
0006  22-MAY-2020  1  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  
N40080  

          
000601  N/A  N/A  N/A  N/A  
 
  

(b) (6)

(b) (6)

(b) (6)

(b) (6)
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Section 00700 - Contract Clauses 
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.203-3  Gratuities  APR 1984    
52.203-5  Covenant Against Contingent Fees  MAY 2014    
52.203-6  Restrictions On Subcontractor Sales To The Government  SEP 2006    
52.203-7  Anti-Kickback Procedures  MAY 2014    
52.203-8  Cancellation, Rescission, and Recovery of Funds for Illegal or 

Improper Activity  
MAY 2014    

52.203-10  Price Or Fee Adjustment For Illegal Or Improper Activity  MAY 2014    
52.203-12  Limitation On Payments To Influence Certain Federal 

Transactions  
OCT 2010    

52.203-13  Contractor Code of Business Ethics and Conduct  OCT 2015    
52.203-17  Contractor Employee Whistleblower Rights and Requirement 

To Inform Employees of Whistleblower Rights  
APR 2014    

52.204-2  Security Requirements  AUG 1996    
52.204-4  Printed or Copied Double-Sided on Postconsumer Fiber 

Content Paper  
MAY 2011    

52.204-9  Personal Identity Verification of Contractor Personnel  JAN 2011    
52.204-10  Reporting Executive Compensation and First-Tier 

Subcontract Awards  
OCT 2018    

52.204-13  System for Award Management Maintenance  OCT 2018    
52.209-6  Protecting the Government's Interest When Subcontracting 

With Contractors Debarred, Suspended, or Proposed for 
Debarment  

OCT 2015    

52.209-9  Updates of Publicly Available Information Regarding 
Responsibility Matters  

OCT 2018    

52.209-10  Prohibition on Contracting With Inverted Domestic 
Corporations  

NOV 2015    

52.210-1  Market Research  APR 2011    
52.211-13  Time Extensions  SEP 2000    
52.215-2  Audit and Records--Negotiation  OCT 2010    
52.215-11  Price Reduction for Defective Certified Cost or Pricing Data--

Modifications  
AUG 2011    

52.215-13  Subcontractor Certified Cost or Pricing Data--Modifications  OCT 2010    
52.215-15  Pension Adjustments and Asset Reversions  OCT 2010    
52.215-18  Reversion or Adjustment of Plans for Postretirement Benefits 

(PRB) Other than Pensions  
JUL 2005    

52.215-19  Notification of Ownership Changes  OCT 1997    
52.217-2   Cancellation Under Multiyear Contracts  OCT 1997    
52.219-4  Notice of Price Evaluation Preference for HUBZone Small 

Business Concerns  
OCT 2014    

52.219-9  Small Business Subcontracting Plan  AUG 2018    
52.222-1  Notice To The Government Of Labor Disputes  FEB 1997    
52.222-3  Convict Labor  JUN 2003    
52.222-4  Contract Work Hours and Safety Standards - Overtime 

Compensation  
MAY 2018    

52.222-6  Construction Wage Rate Requirements  AUG 2018    
52.222-7  Withholding of Funds  MAY 2014    
52.222-8  Payrolls and Basic Records  AUG 2018    
52.222-9  Apprentices and Trainees  JUL 2005    
52.222-10  Compliance with Copeland Act Requirements  FEB 1988    
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52.222-11  Subcontracts (Labor Standards)  MAY 2014    
52.222-12  Contract Termination-Debarment  MAY 2014    
52.222-13  Compliance With Construction Wage Rate Requirements and 

Related Regulations  
MAY 2014    

52.222-14  Disputes Concerning Labor Standards  FEB 1988    
52.222-15  Certification of Eligibility  MAY 2014    
52.222-16  Approval of Wage Rates  MAY 2014    
52.222-21  Prohibition Of Segregated Facilities  APR 2015    
52.222-26  Equal Opportunity  SEP 2016    
52.222-27  Affirmative Action Compliance Requirements for 

Construction  
APR 2015    

52.222-30  Construction Wage Rate Requirements--Price Adjustment 
(None or Separately Specified Method)  

AUG 2018    

52.222-34  Project Labor Agreement  MAY 2010    
52.222-35  Equal Opportunity for Veterans  OCT 2015    
52.222-36  Equal Opportunity for Workers with Disabilities  JUL 2014    
52.222-37  Employment Reports on Veterans  FEB 2016    
52.222-50  Combating Trafficking in Persons  JAN 2019    
52.222-54  Employment Eligibility Verification  OCT 2015    
52.223-2  Affirmative Procurement of Biobased Products Under Service 

and Construction Contracts  
SEP 2013    

52.223-5  Pollution Prevention and Right-to-Know Information  MAY 2011    
52.223-6  Drug-Free Workplace  MAY 2001    
52.223-15  Energy Efficiency in Energy-Consuming Products  DEC 2007    
52.223-17  Affirmative Procurement of EPA-Designated Items in Service 

and Construction Contracts  
AUG 2018    

52.223-18  Encouraging Contractor Policies To Ban Text Messaging 
While Driving  

AUG 2011    

52.224-2  Privacy Act  APR 1984    
52.225-13  Restrictions on Certain Foreign Purchases  JUN 2008    
52.227-4  Patent Indemnity-Construction Contracts  DEC 2007    
52.228-5  Insurance - Work On A Government Installation  JAN 1997    
52.228-11  Pledges Of Assets  AUG 2018    
52.228-12  Prospective Subcontractor Requests for Bonds  MAY 2014    
52.228-14   Irrevocable Letter of Credit  NOV 2014    
52.228-15  Performance and Payment Bonds--Construction  OCT 2010    
52.229-3  Federal, State And Local Taxes  FEB 2013    
52.230-2  Cost Accounting Standards  OCT 2015    
52.230-3  Disclosure And Consistency Of Cost Accounting Practices  OCT 2015    
52.232-5  Payments under Fixed-Price Construction Contracts  MAY 2014    
52.232-17  Interest  MAY 2014    
52.232-18  Availability Of Funds  APR 1984    
52.232-23  Assignment Of Claims  MAY 2014    
52.232-27  Prompt Payment for Construction Contracts  JAN 2017    
52.232-33  Payment by Electronic Funds Transfer--System for Award 

Management  
OCT 2018    

52.232-39  Unenforceability of Unauthorized Obligations  JUN 2013    
52.233-1  Disputes  MAY 2014    
52.233-1 Alt I  Disputes (May 2014) -  Alternate I  DEC 1991    
52.233-3  Protest After Award  AUG 1996    
52.233-4  Applicable Law for Breach of Contract Claim  OCT 2004    
52.236-1  Performance of Work by the Contractor  APR 1984    
52.236-2  Differing Site Conditions  APR 1984    
52.236-3  Site Investigation and Conditions Affecting the Work  APR 1984    
52.236-5  Material and Workmanship  APR 1984    
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52.236-6  Superintendence by the Contractor  APR 1984    
52.236-7  Permits and Responsibilities  NOV 1991    
52.236-8  Other Contracts  APR 1984    
52.236-9  Protection of Existing Vegetation, Structures, Equipment, 

Utilities, and Improvements  
APR 1984    

52.236-10  Operations and Storage Areas  APR 1984    
52.236-11  Use and Possession Prior to Completion  APR 1984    
52.236-12  Cleaning Up  APR 1984    
52.236-13  Accident Prevention  NOV 1991    
52.236-15  Schedules for Construction Contracts  APR 1984    
52.236-21  Specifications and Drawings for Construction  FEB 1997    
52.242-13  Bankruptcy  JUL 1995    
52.242-14  Suspension of Work  APR 1984    
52.244-6  Subcontracts for Commercial Items  JAN 2019    
52.246-12  Inspection of Construction  AUG 1996    
52.246-13  Inspection--Dismantling, Demolition, or Removal of 

Improvements  
AUG 1996    

52.246-21  Warranty of Construction  MAR 1994    
52.248-3  Value Engineering-Construction  OCT 2015    
52.249-2 Alt I  Termination for Convenience of the Government (Fixed-

Price) (Apr 2012)  - Alternate I  
SEP 1996    

52.249-10  Default (Fixed-Price Construction)  APR 1984    
252.201-7000  Contracting Officer's Representative  DEC 1991    
252.203-7001  Prohibition On Persons Convicted of Fraud or Other Defense-

Contract-Related Felonies  
DEC 2008    

252.203-7002  Requirement to Inform Employees of Whistleblower Rights  SEP 2013    
252.203-7003  Agency Office of the Inspector General  DEC 2012    
252.204-0001  Line Item Specific: Single Funding  SEP 2009    
252.204-7003  Control Of Government Personnel Work Product  APR 1992    
252.204-7004 Alt A  System for Award Management Alternate A  FEB 2014    
252.209-7004  Subcontracting With Firms That Are Owned or Controlled By 

The Government of a Country that is a State Sponsor of 
Terrorism  

OCT 2015    

252.215-7000  Pricing Adjustments  DEC 2012    
252.219-7003  Small Business Subcontracting Plan (DOD Contracts)  DEC 2018    
252.223-7004  Drug Free Work Force  SEP 1988    
252.223-7006  Prohibition On Storage, Treatment, and Disposal of Toxic or 

Hazardous Materials  
SEP 2014    

252.225-7048  Export-Controlled Items  JUN 2013    
252.227-7022  Government Rights (Unlimited)  MAR 1979    
252.232-7010  Levies on Contract Payments  DEC 2006    
252.236-7000  Modification Proposals-Price Breakdown  DEC 1991    
252.236-7001  Contract Drawings, and Specifications  AUG 2000    
252.236-7002  Obstruction of Navigable Waterways  DEC 1991    
252.236-7006  Cost Limitation  JAN 1997    
252.236-7007  Additive or Deductive Items  DEC 1991    
252.236-7008  Contract Prices-Bidding Schedules  DEC 1991    
252.236-7009  Option for Supervision and Inspection Services  DEC 1991    
252.236-7013  Requirement for Competition Opportunity for American Steel 

Producers, Fabricators, and Manufacturers  
JUN 2013    

252.243-7001  Pricing Of Contract Modifications  DEC 1991    
252.246-7001 Alt II  Warranty Of Data (Mar 2014)  - Alternate II  MAR 2014    
252.247-7024  Notification Of Transportation Of Supplies By Sea  MAR 2000    
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CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.202-1     DEFINITIONS (NOV 2013) 
 
When a solicitation provision or contract clause uses a word or term that is defined in the Federal Acquisition 
Regulation (FAR), the word or term has the same meaning as the definition in FAR 2.101 in effect at the time the 
solicitation was issued, unless-- 
     
(a) The solicitation, or amended solicitation, provides a different definition; 
     
(b) The contracting parties agree to a different definition; 
     
(c) The part, subpart, or section of the FAR where the provision or clause is prescribed provides a different meaning; 
or 
     
(d) The word or term is defined in FAR Part 31, for use in the cost principles and procedures. 
 
(End of clause) 
 
 
 
 
 
52.203-14    DISPLAY OF HOTLINE POSTER(S) (OCT 2015) 
 
(a) Definition. 
 
United States, as used in this clause, means the 50 States, the District of Columbia, and outlying areas. 
 
(b) Display of fraud hotline poster(s). Except as provided in paragraph (c)-- 
 
(1) During contract performance in the United States, the Contractor shall prominently display in common work 
areas within business segments performing work under this contract and at contract work sites-- 
 
(i) Any agency fraud hotline poster or Department of Homeland Security (DHS) fraud hotline poster identified in 
paragraph (b)(3) of this clause; and 
 
(ii) Any DHS fraud hotline poster subsequently identified by the Contracting Officer. 
 
(2) Additionally, if the Contractor maintains a company website as a method of providing information to employees, 
the Contractor shall display an electronic version of the poster(s) at the website. 
 
(3) Any required posters may be obtained as follows: 
 
Poster(s) Obtain from 
 
      
(Contracting Officer shall insert— 
 
(i) Appropriate agency name(s) and/or title of applicable Department of Homeland Security fraud hotline poster); 
and  
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(ii) The website(s) or other contact information for obtaining the poster(s).) 
 
(c) If the Contractor has implemented a business ethics and conduct awareness program, including a reporting 
mechanism, such as a hotline poster, then the Contractor need not display any agency fraud hotline posters as 
required in paragraph (b) of this clause, other than any required DHS posters. 
 
(d) Subcontracts. The Contractor shall include the substance of this clause, including this paragraph (d), in all 
subcontracts that exceed $5.5 million , except when the subcontract-- 
 
(1) Is for the acquisition of a commercial item; or 
 
(2) Is performed entirely outside the United States. 
 
(End of clause) 
 
 
 
 
52.208-8      REQUIRED SOURCES FOR HELIUM AND HELIUM USAGE DATA (AUG 2018)  
 
(a) Definitions. 
 
Bureau of Land Management, as used in this clause, means the Department of the Interior, Bureau of Land 
Management, Amarillo Field Office, Helium Operations, located at 801 South Fillmore Street, Suite 500, Amarillo, 
TX 79101-3545. 
 
Federal helium supplier means a private helium vendor that has an in-kind crude helium sales contract with the 
Bureau of Land Management (BLM) and that is on the BLM Amarillo Field Office's Authorized List of Federal 
Helium Suppliers available via the Internet at https://www.blm.gov/programs/energy-and-minerals/helium/partners. 
 
Major helium requirement means an estimated refined helium requirement greater than 200,000 standard cubic feet 
(scf) (measured at 14.7 pounds per square inch absolute pressure and 70 degrees Fahrenheit temperature) of gaseous 
helium or 7510 liters of liquid helium delivered to a helium use location per year. 
 
(b) Requirements--(1) Contractors must purchase major helium requirements from Federal helium suppliers, to the 
extent that supplies are available. 
 
(2) The Contractor shall provide to the Contracting Officer the following data within 10 days after the Contractor or 
subcontractor receives a delivery of helium from a Federal helium supplier-- 
 
(i) The name of the supplier; 
 
(ii) The amount of helium purchased; 
 
(iii) The delivery date(s); and 
 
(iv) The location where the helium was used. 
 
(c) Subcontracts. The Contractor shall insert this clause, including this paragraph (c), in any subcontract or order that 
involves a major helium requirement. 
 
(End of clause) 
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52.209-9 UPDATES OF PUBLICLY AVAILABLE INFORMATION REGARDING RESPONSIBILITY 
MATTERS (JULY 2013) 
(a) The Contractor shall update the information in the Federal Awardee Performance and Integrity Information 
System (FAPIIS) on a semi-annual basis, throughout the life of the contract, by posting the required information in 
the System for Award Management database via https://www.acquisition.gov. 
     
(b) As required by section 3010 of the Supplemental Appropriations Act, 2010 (Pub. L. 111-212), all information 
posted in FAPIIS on or after April 15, 2011, except past performance reviews, will be publicly available. FAPIIS 
consists of two segments-- 
    
(1) The non-public segment, into which Government officials and the Contractor post information, which can only 
be viewed by-- 
     
(i) Government personnel and authorized users performing business on behalf of the Government; or 
     
(ii) The Contractor, when viewing data on itself; and 
     
(2) The publicly-available segment, to which all data in the non-public segment of FAPIIS is automatically 
transferred after a waiting period of 14 calendar days, except for-- 
     
(i) Past performance reviews required by subpart 42.15; 
     
(ii) Information that was entered prior to April 15, 2011; or 
     
(iii) Information that is withdrawn during the 14-calendar-day waiting period by the Government official who posted 
it in accordance with paragraph (c)(1) of this clause. 
     
(c) The Contractor will receive notification when the Government posts new information to the Contractor's record. 
     
(1) If the Contractor asserts in writing within 7 calendar days, to the Government official who posted the 
information, that some of the information posted to the non-public segment of FAPIIS is covered by a disclosure 
exemption under the Freedom of Information Act, the Government official who posted the information must within 
7 calendar days remove the posting from FAPIIS and resolve the issue in accordance with agency Freedom of 
Information procedures, prior to reposting the releasable information. The contractor must cite 52.209-9 and request 
removal within 7 calendar days of the posting to FAPIIS. 
     
(2) The Contractor will also have an opportunity to post comments regarding information that has been posted by 
the Government. The comments will be retained as long as the associated information is retained, i.e., for a total 
period of 6 years. Contractor comments will remain a part of the record unless the Contractor revises them. 
     
(3) As required by section 3010 of Pub. L. 111-212, all information posted in FAPIIS on or after April 15, 2011, 
except past performance reviews, will be publicly available. 
     
(d) Public requests for system information posted prior to April 15, 2011, will be handled under Freedom of 
Information Act procedures, including, where appropriate, procedures promulgated under E.O. 12600. 
 
(End of clause) 
 
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
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The Contractor shall be required to (a) commence work under this contract within 15 calendar days after the date the 
Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready 
for use not later than 810 calendar days. The time stated for completion shall include final cleanup of the premises.  
 
(End of clause) 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.211-12     LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)  
 
(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay 
liquidated damages to the Government in the amount of $56,050.00 for each calendar day of delay until the work is 
completed or accepted. 
 
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until 
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination 
clause. 
 
(End of clause) 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.217-7     OPTION FOR INCREASED QUANTITY--SEPARATELY PRICED LINE ITEM (MAR 1989) 
 
The Government may require the delivery of the numbered line item, identified in the Schedule as an option item, in 
the quantity and at the price stated in the Schedule.  The Contracting Officer may exercise the option by written 
notice to the Contractor within 740 calendar days.  Delivery of added items shall continue at the same rate that like 
items are called for under the contract, unless the parties otherwise agree. 
 
(End of clause) 
  
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.222-15      CERTIFICATION OF ELIGIBILITY  (MAY 2014) 
 
(a) By entering into this contract, the Contractor certifies that neither it nor any person or firm who has an interest in 
the Contractor's firm is a person or firm ineligible to be awarded Government contracts by virtue of 40 U.S.C. 
3144(b)(2) or 29 CFR 5.12(a)(1). 
     
(b) No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government 
contract by virtue of 40 U.S.C. 3144(b)(2) or 29 CFR 5.12(a)(1). 
 
(c) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. 
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(End of clause) 
 
 
 
52.225-11     BUY AMERICAN--CONSTRUCTION MATERIALS UNDER TRADE AGREEMENTS (OCT 
2016) 
 
(a) Definitions. As used in this clause-- 
 
Caribbean Basin country construction material means a construction material that-- 
 
(1) Is wholly the growth, product, or manufacture of a Caribbean Basin country; or 
 
(2) In the case of a construction material that consists in whole or in part of materials from another country, has been 
substantially transformed in a Caribbean Basin country into a new and different construction material distinct from 
the materials from which it was transformed. 
 
Commercially available off-the-shelf (COTS) item— 
 
(1) Means any item of supply (including construction material) that is-- 
 
(i) A commercial item (as defined in paragraph (1) of the definition at FAR 2.101); 
 
(ii) Sold in substantial quantities in the commercial marketplace; and 
 
(iii) Offered to the Government, under a contract or subcontract at any tier, without modification, in the same form 
in which it is sold in the commercial marketplace; and  
 
(2) Does not include bulk cargo, as defined in 46 U.S.C. 40102(4)such as agricultural products and petroleum 
products. 
 
Component means an article, material, or supply incorporated directly into a construction material. 
 
Construction material means an article, material, or supply brought to the construction site by the Contractor or 
subcontractor for incorporation into the building or work. The term also includes an item brought to the site 
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency 
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or 
work and that are produced as complete systems, are evaluated as a single and distinct construction material 
regardless of when or how the individual parts or components of those systems are delivered to the construction site. 
Materials purchased directly by the Government are supplies, not construction material. 
 
Cost of components means-- 
 
(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of 
incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any 
applicable duty (whether or not a duty-free entry certificate is issued); or 
 
(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, 
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but 
excluding profit. Cost of components does not include any costs associated with the manufacture of the construction 
material. 
 
Designated country means any of the following countries: 
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(1) A World Trade Organization Government Procurement Agreement (WTO GPA) country (Armenia, Aruba, 
Austria, Belgium, Bulgaria, Canada, Croatia, Cyprus, Czech Republic, Denmark, Estonia, Finland, France, 
Germany, Greece, Hong Kong, Hungary, Iceland, Ireland, Israel, Italy, Japan, Korea (Republic of), Latvia, 
Liechtenstein, Lithuania, Luxembourg, Malta, Moldova, Montenegro, Netherlands, New Zealand, Norway, Poland, 
Portugal, Romania, Singapore, Slovak Republic, Slovenia, Spain, Sweden, Switzerland, Taiwan, Ukraine, or United 
Kingdom); 
 
(2) A Free Trade Agreement (FTA) country (Australia, Bahrain, Canada, Chile, Colombia, Costa Rica, Dominican 
Republic, El Salvador, Guatemala, Honduras, Korea (Republic of), Mexico, Morocco, Nicaragua, Oman, Panama, 
Peru, or Singapore); 
 
(3) A least developed country (Afghanistan, Angola, Bangladesh, Benin, Bhutan, Burkina Faso, Burundi, Cambodia, 
Central African Republic, Chad, Comoros, Democratic Republic of Congo, Djibouti, Equatorial Guinea, Eritrea, 
Ethiopia, Gambia, Guinea, Guinea-Bissau, Haiti, Kiribati, Laos, Lesotho, Liberia, Madagascar, Malawi, Mali, 
Mauritania, Mozambique, Nepal, Niger, Rwanda, Samoa, Sao Tome and Principe, Senegal, Sierra Leone, Solomon 
Islands, Somalia, South Sudan, Tanzania, Timor-Leste, Togo, Tuvalu, Uganda, Vanuatu, Yemen, or Zambia); or 
 
(4) A Caribbean Basin country (Antigua and Barbuda, Aruba, Bahamas, Barbados, Belize, Bonaire, British Virgin 
Islands, Curacao, Dominica, Grenada, Guyana, Haiti, Jamaica, Montserrat, Saba, St. Kitts and Nevis, St. Lucia, St. 
Vincent and the Grenadines, Sint Eustatius, Sint Maarten, or Trinidad and Tobago). 
 
Designated country construction material means a construction material that is a WTO GPA country construction 
material, an FTA country construction material, a least developed country construction material, or a Caribbean 
Basin country construction material. 
 
Domestic construction material means-- 
 
(1) An unmanufactured construction material mined or produced in the United States; 
 
(2) A construction material manufactured in the United States, if-- 
 
(i) The cost of its components mined, produced, or manufactured in the United States exceeds 50 percent of the cost 
of all its components. Components of foreign origin of the same class or kind for which nonavailability 
determinations have been made are treated as domestic; or 
 
(ii) The construction material is a COTS item. 
 
Foreign construction material means a construction material other than a domestic construction material. 
 
Least developed country construction material means a construction material that-- 
 
(1) Is wholly the growth, product, or manufacture of a least developed country; or 
 
(2) In the case of a construction material that consists in whole or in part of materials from another country, has been 
substantially transformed in a least developed country into a new and different construction material distinct from 
the materials from which it was transformed. 
 
“Free Trade Agreement country construction material” means a construction material that—  
 
(1) Is wholly the growth, product, or manufacture of a Free Trade Agreement (FTA) country; or  
 
(2) In the case of a construction material that consists in whole or in part of materials from another country, has been 
substantially transformed in a FTA country into a new and different construction material distinct from the materials 
from which it was transformed.  
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“Least developed country construction material” means a construction material that—  
 
(1) Is wholly the growth, product, or manufacture of a least developed country; or  
 
(2) In the case of a construction material that consists in whole or in part of materials from another country, has been 
substantially transformed in a least developed country into a new and different construction material distinct from 
the materials from which it was transformed.  
 
United States means the 50 States, the District of Columbia, and outlying areas. 
 
WTO GPA country construction material means a construction material that-- 
 
(1) Is wholly the growth, product, or manufacture of a WTO GPA country; or 
 
(2) In the case of a construction material that consists in whole or in part of materials from another country, has been 
substantially transformed in a WTO GPA country into a new and different construction material distinct from the 
materials from which it was transformed. 
 
(b) Construction materials.  
 
(1) This clause implements 41 U.S.C. chapter 83, Buy American, by providing a preference for domestic 
construction material. In accordance with 41 U.S.C. 1907, the component test of the Buy American  
statute is waived for construction material that is a COTS item. (See FAR 12.505(a)(2)). In addition, the Contracting 
Officer has determined that the WTO GPA and Free Trade Agreements (FTAs) apply to this acquisition. Therefore, 
the Buy American restrictions are waived for designated country construction materials. 
 
(2) The Contractor shall use only domestic or designated country construction material in performing this contract, 
except as provided in paragraphs (b)(3) and (b)(4) of this clause.  
 
(3) The requirement in paragraph (b)(2) of this clause does not apply to information technology that is a 
commercial item or to the construction materials or components listed by the Government as follows: 
 
[Contracting Officer to list applicable excepted materials or indicate ``none''] 
 
(4) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(3) of this clause 
if the Government determines that-- 
 
(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction 
material subject to the restrictions of the Buy American statute is unreasonable when the cost of such material 
exceeds the cost of foreign material by more than 6 percent; 
 
(ii) The application of the restriction of the Buy American statute to a particular construction material would be 
impracticable or inconsistent with the public interest; or 
 
(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and 
reasonably available commercial quantities of a satisfactory quality. 
 
(c) Request for determination of inapplicability of the Buy American statute.  
 
(1)(i) Any Contractor request to use foreign construction material in accordance with paragraph (b)(4) of this clause 
shall include adequate information for Government evaluation of the request, including-- 
 
(A) A description of the foreign and domestic construction materials; 
 
(B) Unit of measure; 
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(C) Quantity; 
 
(D) Price; 
 
(E) Time of delivery or availability; 
 
(F) Location of the construction project; 
 
(G) Name and address of the proposed supplier; and 
 
(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph 
(b)(3) of this clause. 
 
(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price 
comparison table in the format in paragraph (d) of this clause. 
 
(iii) The price of construction material shall include all delivery costs to the construction site and any applicable 
duty (whether or not a duty-free certificate may be issued). 
 
(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor 
could not reasonably foresee the need for such determination and could not have requested the determination before 
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a 
determination. 
 
(2) If the Government determines after contract award that an exception to the Buy American statute applies and the 
Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the 
contract to allow use of the foreign construction material. However, when the basis for the exception is the 
unreasonable price of a domestic construction material, adequate consideration is not less than the differential 
established in paragraph (b)(4)(i) of this clause. 
 
(3) Unless the Government determines that an exception to the Buy American statute applies, use of foreign 
construction material is noncompliant with the Buy American statute. 
 
(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the 
Contractor shall include the following information and any applicable supporting data based on the survey of 
suppliers: 
 
                          Foreign and Domestic Construction Materials Price Comparison 
---------------------------------------------------------------------------------------------------------------- 
  Construction material description        Unit of measure              Quantity           Price (dollars) \1\ 
---------------------------------------------------------------------------------------------------------------- 
Item 1: 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
Item 2: 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
---------------------------------------------------------------------------------------------------------------- 
\1\ Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free 
  entry certificate is issued). 
List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, 
  attach summary. 
Include other applicable supporting information. 
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(End of clause) 
 
 
 
52.228-1     BID GUARANTEE (SEP 1996) 
 
(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening of bids, may be 
cause for rejection of the bid. 
 
(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond supported by good and 
sufficient surety or sureties acceptable to the Government, postal money order, certified check, cashier's check, 
irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or notes of the United States. 
The Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as 
practicable after the opening of bids, and (2) to the successful bidder upon execution of contractual documents and 
bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as accepted.- 
 
(c) The amount of the bid guarantee shall be ________ percent of the bid price or $________, whichever is less.- 
 
(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for 
acceptance, fails to execute all contractual documents or furnish executed bond(s) within 10 days after receipt of the 
forms by the bidder, the Contracting Officer may terminate the contract for default.- 
 
(e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring the work that 
exceeds the amount of its bid, and the bid guarantee is available to offset the difference. 
 
(End of provision) 
 
 
 
52.228-2      ADDITIONAL BOND SECURITY (OCT 1997) 
 
The Contractor shall promptly furnish additional security required to protect the Government and persons supplying 
labor or materials under this contract if--  
 
(a) Any surety upon any bond, or issuing financial institution for other security, furnished with this contract becomes 
unacceptable to the Government.  
 
(b) Any surety fails to furnish reports on its financial condition as required by the Government;  
 
(c) The contract price is increased so that the penal sum of any bond becomes inadequate in the opinion of the 
Contracting Officer; or  
 
(d) An irrevocable letter of credit (ILC) used as security will expire before the end of the period of required security. 
If the Contractor does not furnish an acceptable extension or replacement ILC, or other acceptable substitute, at least 
30 days before an ILC's scheduled expiration, the Contracting officer has the right to immediately draw on the ILC. 
 
(End of clause) 
 
 
 
52.236-14     AVAILABILITY AND USE OF UTILITY SERVICES (APR 1984) 
 
(a) The Government shall make all reasonably required amounts of utilities available to the Contractor from existing 
outlets and supplies, as specified in the contract.  Unless otherwise provided in the contract, the amount of each 
utility service consumed shall be charged to or paid for by the Contractor at prevailing rates charged to the 
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Government or, where the utility is produced by the Government, at reasonable rates determined by the Contracting 
Officer.  The Contractor shall carefully conserve any utilities furnished without charge. 
 
(b) The Contractor, at its expense and in a workmanlike manner satisfactory to the Contracting Officer, shall install 
and maintain all necessary temporary connections and distribution lines, and all meters required to measure the 
amount of each utility used for the purpose of determining charges.  Before final acceptance of the work by the 
Government, the Contractor shall remove all the temporary connections, distribution lines, meters, and associated 
paraphernalia. 
 
(End of clause) 
 
 
 
52.236-26     PRECONSTRUCTION CONFERENCE (FEB 1995)  
 
If the Contracting Officer decides to conduct a preconstruction conference, the successful offeror will be notified 
and will be required to attend. The Contracting Officer's notification will include specific details regarding the date, 
time, and location of the conference, any need for attendance by subcontractors, and information regarding the items 
to be discussed. 
 
(End of clause) 
 
 
 
52.243-4     CHANGES (JUN 2007) 
 
(a) The Contracting Officer may, at any time, without notice to the sureties, if any, by written order designated or 
indicated to be a change order, make changes in the work within the general scope of the contract, including 
changes-- 
 
(1) In the specifications (including drawings and designs); 
 
(2) In the method or manner of performance of the work; 
 
(3) In the Government-furnished property or services; or 
 
(4) Directing acceleration in the performance of the work. 
 
(b) Any other written or oral order (which, as used in this paragraph (b), includes direction, instruction, 
interpretation, or determination) from the Contracting Officer that causes a change shall be treated as a change order 
under this clause; provided, that the Contractor gives the Contracting Officer written notice stating 
 
(1) the date, circumstances, and source of the order and 
 
(2) that the Contractor regards the order as a change order. 
 
(c) Except as provided in this clause, no order, statement, or conduct of the Contracting Officer shall be treated as a 
change under this clause or entitle the Contractor to an equitable adjustment. 
 
(d) If any change under this clause causes an increase or decrease in the Contractor's cost of, or the time required for, 
the performance of any part of the work under this contract, whether or not changed by any such order, the 
Contracting Officer shall make an equitable adjustment and modify the contract in writing.  However, except for an 
adjustment based on defective specifications, no adjustment for any change under paragraph (b) of this clause shall 
be made for any costs incurred more than 20 days before the Contractor gives written notice as required.  In the case 
of defective specifications for which the Government is responsible, the equitable adjustment shall include any 
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increased cost reasonably incurred by the Contractor in attempting to comply with the defective specifications. 
 
(e) The Contractor must assert its right to an adjustment under this clause within 30 days after 
 
(1) receipt of a written change order under paragraph (a) of this clause or (2) the furnishing of a written notice under 
paragraph (b) of this clause, by submitting to the Contracting Officer a written statement describing the general 
nature and amount of the proposal, unless this period is extended by the Government.  The statement of proposal for 
adjustment may be included in the notice under paragraph (b) above. 
 
(f) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after final payment under 
this contract. 
 
(End of clause) 
 
 
 
52.243-7     NOTIFICATION OF CHANGES (JAN 2017) 
 
(a) Definitions.  
 
"Contracting Officer," as used in this clause, does not include any representative of the Contracting Officer.  
 
"Specifically authorized representative (SAR),"  as used in this clause, means any person the Contracting Officer has 
so designated by written notice (a copy of which shall be provided to the Contractor) which shall refer to this 
subparagraph and shall be issued to the designated representative before the SAR exercises such authority. 
 
(b) Notice. The primary purpose of this clause is to obtain prompt reporting of Government conduct that the 
Contractor considers to constitute a change to this contract.  Except for changes identified as such in writing and 
signed by the Contracting Officer, the Contractor shall notify the Administrative Contracting Officer in writing, 
within       calendar days from the date that the Contractor identifies any Government conduct (including actions, 
inactions, and written or oral communications) that the Contractor regards as a change to the contract terms and 
conditions. On the basis of the most accurate information available to the Contractor, the notice shall state-- 
 
(1) The date, nature, and circumstances of the conduct regarded as a change; 
 
(2) The name, function, and activity of each Government individual and Contractor official or employee involved in 
or knowledgeable about such conduct; 
 
(3) The identification of any documents and the substance of any oral communication involved in such conduct; 
 
(4) In the instance of alleged acceleration of scheduled performance or delivery, the basis upon which it arose; 
 
(5) The particular elements of contract performance for which the Contractor may seek an equitable adjustment 
under this clause, including-- 
 
(i) What line items have been or may be affected by the alleged change; 
 
(ii) What labor or materials or both have been or may be added, deleted, or wasted by the alleged change; 
 
(iii) To the extent practicable, what delay and disruption in the manner and sequence of performance and effect on 
continued performance have been or may be caused by the alleged change; 
 
(iv) What adjustments to contract price, delivery schedule, and other provisions affected by the alleged change are 
estimated; and 
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(6) The Contractor's estimate of the time by which the Government must respond to the Contractor's notice to 
minimize cost, delay or disruption of performance. 
 
(c) Continued performance.  Following submission of the notice required by (b) above, the Contractor shall 
diligently continue performance of this contract to the maximum extent possible in accordance with its terms and 
conditions as construed by the Contractor, unless the notice reports a direction of the Contracting Officer or a 
communication from a SAR of the Contracting Officer, in either of which events the Contractor shall continue 
performance; provided, however, that if the Contractor regards the direction or communication as a change as 
described in (b) above, notice shall be given in the manner provided.  All directions, communications, 
interpretations, orders and similar actions of the SAR shall be reduced to writing and copies furnished to the 
Contractor and to the Contracting Officer.  The Contracting Officer shall countermand any action which exceeds the 
authority of the SAR. 
 
(d) Government response.  The Contracting Officer shall promptly, within       calendar days after receipt of 
notice, respond to the notice in writing.  In responding, the Contracting Officer shall either-- 
 
(1) Confirm that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the 
mode of further performance; 
 
(2) Countermand any communication regarded as a change; 
 
(3) Deny that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the 
mode of further performance; or 
 
(4) In the event the Contractor's notice information is inadequate to make a decision under (1), (2), or (3) above, 
advise the Contractor what additional information is required, and establish the date by which it should be furnished 
and the date thereafter by which the Government will respond. 
 
(e) Equitable adjustments. 
 
(1) If the Contracting Officer confirms that Government conduct effected a change as alleged by the Contractor, and 
the conduct causes an increase or decrease in the Contractor's cost of, or the time required for, performance of any 
part of the work under this contract, whether changed or not changed by such conduct, an equitable adjustment shall 
be made-- 
 
(i) In the contract price or delivery schedule or both; and 
 
(ii) In such other provisions of the contract as may be affected. 
 
(2) The contract shall be modified in writing accordingly.  In the case of drawings, designs or specifications which 
are defective and for which the Government is responsible, the equitable adjustment shall include the cost and time 
extension for delay reasonably incurred by the Contractor in attempting to comply with the defective drawings, 
designs or specifications before the Contractor identified, or reasonably should have identified, such defect.  When 
the cost of property made obsolete or excess as a result of a change confirmed by the Contracting Officer under this 
clause is included in the equitable adjustment, the Contracting Officer shall have the right to prescribe the manner of 
disposition of the property.  The equitable adjustment shall not include increased costs or time extensions for delay 
resulting from the Contractor's failure to provide notice or to continue performance as provided, respectively, in (b) 
and (c) above. 
 
Note:  The phrases “contract price” and “cost” wherever they appear in the clause, may be appropriately modified to 
apply to cost-reimbursement or incentive contracts, or to combinations thereof. 
 
(End of clause) 
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52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 
be accessed electronically at this/these address(es): 
 
http://farsite hill.af mil/vffara.htm 
 
(End of clause) 
 
 
 
252.203-7004  DISPLAY OF HOTLINE POSTERS (OCT 2016) 
 
 
(a)  Definition.  “United States,” as used in this clause, means the 50 States, the District of Columbia, and outlying 
areas. 
 
(b)  Display of hotline poster(s). 
 
(1)(i)  The Contractor shall display prominently the DoD fraud, waste, and abuse hotline poster prepared by the DoD 
Office of the Inspector General, in effect at time of contract award, in common work areas within business segments 
performing work under Department of Defense (DoD) contracts.  
 
(ii)  For contracts performed outside the United States, when security concerns can be appropriately demonstrated, 
the contracting officer may provide the contractor the option to publicize the program to contractor personnel in a 
manner other than public display of the poster, such as private employee written instructions and briefings.  
 
(2)  If the contract is funded, in whole or in part, by Department of Homeland Security (DHS) disaster relief funds 
and the work is to be performed in the United States, the DHS fraud hotline poster shall be displayed in addition to 
the DoD hotline poster. If a display of a DHS fraud hotline poster is required, the Contractor may obtain such poster 
from—  
 
(i)  DHS Office of Inspector General/MAIL STOP 0305, Attn: Office of Investigations – Hotline, 245 Murray Lane 
SW, Washington, DC 20528-0305; or  
 
(ii)  Via the internet at https://www.oig.dhs.gov/assets/Hotline/DHS OIG Hotline-optimized.jpg.   
 
(c)(1)  The DoD hotline poster may be obtained from: Defense Hotline, The Pentagon, Washington, D.C. 20301-
1900, or is also available via the internet at http://www.dodig.mil/hotline/hotline posters htm.    
 
(2)  If a significant portion of the employee workforce does not speak English, then the poster is to be displayed in 
the foreign languages that a significant portion of the employees speak. 
 
(3)  Additionally, if the Contractor maintains a company website as a method of providing information to 
employees, the Contractor shall display an electronic version of the required poster at the website.  
 
(d)  Subcontracts.  The Contractor shall include this clause, including this paragraph (d), in all subcontracts that 
exceed $5.5 million except when the subcontract is for the acquisition of a commercial item. 
 
  
 
(End of clause) 
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252.225-7012     PREFERENCE FOR CERTAIN DOMESTIC COMMODITIES (DEC 2017) 
 
(a) Definitions. As used in this clause-- 
 
Component means any item supplied to the Government as part of an end product or of another component. 
 
End product means supplies delivered under a line item of this contract. 
 
Qualifying country means a country with a reciprocal defense procurement memorandum of understanding or 
international agreement with the United States in which both countries agree to remove barriers to purchases of 
supplies produced in the other country or services performed by sources of the other country, and the memorandum 
or agreement complies, where applicable, with the requirements of section 36 of the Arms Export Control Act (22 
U.S.C. 2776) and with 10 U.S.C. 2457. Accordingly, the following are qualifying countries: 
 
Australia 
Austria 
Belgium 
Canada 
Czech Republic 
Denmark 
Egypt 
Estonia 
Finland 
France 
Germany 
Greece 
Israel 
Italy 
Japan 
Latvia 
Luxembourg 
Netherlands 
Norway 
Poland 
Portugal 
Slovenia 
Spain 
Sweden 
Switzerland 
Turkey 
United Kingdom of Great Britain and Northern Ireland. 
 
Structural component of a tent-- 
     
(i) Means a component that contributes to the form and stability of the tent (e.g., poles, frames, flooring, guy ropes, 
pegs); 
     
(ii) Does not include equipment such as heating, cooling, or lighting. 
 
United States means the 50 States, the District of Columbia, and outlying areas. 
 
U.S.-flag vessel means a vessel of the United States or belonging to the United States, including any vessel 
registered or having national status under the laws of the United States. 
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(b) The Contractor shall deliver under this contract only such of the following items, either as end products or 
components, that have been grown, reprocessed, reused, or produced in the United States: 
 
(1) Food. 
 
(2) Clothing and the materials and components thereof, other than sensors, electronics, or other items added to, and 
not normally associated with, clothing and the materials and components thereof. Clothing includes items such as 
outerwear, headwear, underwear, nightwear, footwear, hosiery, handwear, belts, badges, and insignia. 
 
(3) (i) Tents and structural components of tents; 
 
(ii) Tarpaulins; or 
 
(iii) Covers. 
 
(4) Cotton and other natural fiber products. 
 
(5) Woven silk or woven silk blends. 
 
(6) Spun silk yarn for cartridge cloth. 
 
(7) Synthetic fabric, and coated synthetic fabric, including all textile fibers and yarns that are for use in such fabrics. 
 
(8) Canvas products. 
 
(9) Wool (whether in the form of fiber or yarn or contained in fabrics, materials, or manufactured articles). 
 
(10) Any item of individual equipment (Federal Supply Class 8465) manufactured from or containing fibers, yarns, 
fabrics, or materials listed in this paragraph (b). 
 
(c) This clause does not apply-- 
 
(1) To items listed in section 25.104(a) of the Federal Acquisition Regulation (FAR), or other items for which the 
Government has determined that a satisfactory quality and sufficient quantity cannot be acquired as and when 
needed at U.S. market prices; 
 
(2) To incidental amounts of cotton, other natural fibers, or wool incorporated in an end product, for which the 
estimated value of the cotton, other natural fibers, or wool-- 
 
(i) Is not more than 10 percent of the total price of the end product; and    (ii) Does not exceed the simplified 
acquisition threshold in FAR part 2; 
 
(3) To waste and byproducts of cotton or wool fiber for use in the production of propellants and explosives; 
 
(4) To foods, other than fish, shellfish, or seafood, that have been manufactured or processed in the United States, 
regardless of where the foods (and any component if applicable) were grown or produced. Fish, shellfish, or seafood 
manufactured or processed in the United States and fish, shellfish, or seafood contained in foods manufactured or 
processed in the United States shall be provided in accordance with paragraph (d) of this clause; 
 
(5) To chemical warfare protective clothing produced in a qualifying country; or 
 
(6) To fibers and yarns that are for use in synthetic fabric or coated synthetic fabric (but does apply to the synthetic 
or coated synthetic fabric itself), if-- 
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(i) The fabric is to be used as a component of an end product that is not a textile product. Examples of textile 
products, made in whole or in part of fabric, include-- 
 
(A) Draperies, floor coverings, furnishings, and bedding (Federal Supply Group 72, Household and Commercial 
Furnishings and Appliances); 
 
(B) Items made in whole or in part of fabric in Federal Supply Group 83, Textile/leather/furs/apparel/findings/ 
tents/flags, or Federal Supply Group 84, Clothing, Individual Equipment and Insignia; 
 
(C) Upholstered seats (whether for household, office, or other use); and 
 
(D) Parachutes (Federal Supply Class 1670); or 
 
(ii) The fibers and yarns are para-aramid fibers and continuous filament para-aramid yarns manufactured in a 
qualifying country. 
 
(d)(1) Fish, shellfish, and seafood delivered under this contract, or contained in foods delivered under this contract-- 
 
(i) Shall be taken from the sea by U.S.-flag vessels; or 
 
(ii) If not taken from the sea, shall be obtained from fishing within the United States; and 
 
(2) Any processing or manufacturing of the fish, shellfish, or seafood shall be performed on a U.S.-flag vessel or in 
the United States. 
 
(End of clause) 
 
 
 
252.232-7003     ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS (DEC 
2018) 
 
(a) Definitions. As used in this clause-- 
     
Contract financing payment means an authorized Government disbursement of monies to a contractor prior to 
acceptance of  supplies or services by the Government. 
     
(1) Contract financing payments include-- 
     
(i) Advance payments; 
     
(ii) Performance-based payments; 
     
(iii) Commercial advance and interim payments; 
    
(iv) Progress payments based on cost under the clause at Federal Acquisition Regulation (FAR) 52.232-16, Progress 
Payments; 
    
(v) Progress payments based on a percentage or stage of completion (see FAR 32.102(e)), except those made under 
the clause at FAR 52.232-5, Payments Under Fixed-Price Construction Contracts, or the clause at FAR 52.232-10, 
Payments Under Fixed-Price Architect-Engineer Contracts; and 
     
(vi) Interim payments under a cost reimbursement contract, except for a cost reimbursement contract for services 
when Alternate I of the clause at FAR 52.232-25, Prompt Payment, is used. 
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(2) Contract financing payments do not include-- 
     
(i) Invoice payments; 
     
(ii) Payments for partial deliveries; or 
    
(iii) Lease and rental payments. 
     
Electronic form means any automated system that transmits information electronically from the initiating system to 
affected systems. 
     
Invoice payment means a Government disbursement of monies to a contractor under a contract or other 
authorization for supplies or services accepted by the Government. 
     
(1) Invoice payments include-- 
     
(i) Payments for partial deliveries that have been accepted by the Government; 
     
(ii) Final cost or fee payments where amounts owed have been settled between the Government and the contractor; 
     
(iii) For purposes of subpart 32.9 only, all payments made under the clause at 52.232-5, Payments Under Fixed-
Price Construction Contracts, and the clause at 52.232-10, Payments Under Fixed-Price  
Architect-Engineer Contracts; and 
    
(iv) Interim payments under a cost-reimbursement contract for services when Alternate I of the clause at 52.232-25, 
Prompt Payment, is used. 
     
(2) Invoice payments do not include contract financing payments. 
     
Payment request means any request for contract financing payment or invoice payment submitted by the Contractor 
under this contract or task or delivery order. 
     
Receiving report means the data prepared in the manner and to the extent required by Appendix F, Material 
Inspection and Receiving Report, of the Defense Federal Acquisition Regulation Supplement. 
     
(b) Except as provided in paragraph (d) of this clause, the Contractor shall submit payment requests and receiving 
reports in electronic form using Wide Area WorkFlow (WAWF). The Contractor shall prepare and furnish to the 
Government a receiving report at the time of each delivery of supplies or services under this contract or task or 
delivery order. 
     
(c) Submit payment requests and receiving reports to WAWF in one of the following electronic formats: 
     
(1) Electronic Data Interchange. 
     
(2) Secure File Transfer Protocol. 
     
(3) Direct input through the WAWF website. 
     
(d) The Contractor may submit a payment request and receiving report using methods other than WAWF only when-
- 
     
(1) The Contractor has requested permission in writing to do so, and the Contracting Officer has provided 
instructions for a temporary alternative method of submission of payment requests and receiving reports in the 
contract administration data section of this contract or task or delivery order; 
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(2) DoD makes payment for commercial transportation services provided under a Government rate tender or a 
contract for transportation services using a DoD-approved electronic third party payment system or other exempted 
vendor payment/invoicing system (e.g., PowerTrack, Transportation Financial Management System, and Cargo and 
Billing System); 
     
(3) DoD makes payment on a contract or task or delivery order for rendered health care services using the 
TRICARE Encounter Data System; or 
     
(4) The Governmentwide commercial purchase card is used as the method of payment, in which case submission of 
only the receiving report in WAWF is required. 
     
(e) Information regarding WAWF is available at https://wawf.eb.mil/. 
     
(f) In addition to the requirements of this clause, the Contractor shall meet the requirements of the appropriate 
payment clauses in this contract when submitting payment requests. 
 
 
(End of clause) 
 
 
 
 
5252.201-9300 Contracting Officer Authority (JUN 1994) 
 

In no event shall any understanding or agreement between the Contractor and any Government employee 
other than the Contracting Officer on any contract, modification, change order, letter or verbal direction to 
the Contractor be effective or binding upon the Government.  All such actions must be formalized by a 
proper contractual document executed by an appointed Contracting Officer.  The Contractor is hereby put 
on notice that in the event a Government employee other than the Contracting Officer directs a change in 
the work to be performed or increases the scope of work to be performed, it is the Contrator’s responsibility 
to make inquiry of the Contracting Officer before making the deviation.  Payments will not be made 
without being authorized by an appointed Contracting Officer with the legal authority to bind the 
Government. 
 

(END OF CLAUSE) 
 
 
5252.209-9300  Organizational Conflicts of Interest.   
 

ORGANIZATIONAL CONFLICTS OF INTEREST (JUN 1994) 
 
 The restrictions described herein shall apply to the Contractor and its affiliates, consultants and subcontracts 
under this contract.  If the Contractor under this contract prepares or assists in preparing a statement of work, 
specifications and plans, the Contractor and its affiliates shall be ineligible to bid or participate, in any capacity, in 
any contractual effort which is based on such statement of work or specifications and plans as a prime contractor, 
subcontractor, consultant or in any similar capacity.  The Contractor shall not incorporate its products or services in 
such statement of work or specification unless so directed in writing by the Contracting Officer, in which case the 
restriction shall not apply.  This contract shall include this clause in its subcontractor's or consultants' agreements 
concerning the performance of this contract.    
(End of clause) 
 
ALTERNATE I (JUN 1994). As prescribed in 9.507-2(b), add the following paragraphs to the basic clause: 
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(b) Some remedial action may be performed by the architect-engineer firm in order to prevent continued 
contamination that immediately endangers population or property. 

 
(c) The Contractor shall provide a statement with his bid or proposal which concisely describes all relevant 

facts concerning any past, present, or currently planned interest (financial, contractual, organizational, or otherwise) 
relating to the work to be performed hereunder.  The Contractor warrants that, to the best of the Contractor's 
knowledge and belief, there are no relevant facts or circumstances which could give rise to an organizational conflict 
of interest, as defined in FAR Subpart 9.5, or that the Contractor has disclosed all such relevant information prior to 
award.  If a potential conflict is discovered after award, the Contractor shall make a full disclosure in writing to the 
Contracting Officer.  The disclosure shall include a description of action which the Contractor proposes to take, after 
consultation with the Contracting Officer, to avoid, mitigate, or neutralize the conflict of interest. 

 
(d) In addition, the Contractor shall notify the Contracting Officer, in writing, of its intention to compete for, or 

accept the award of any contract for similar or related work for any Department of Defense, other Agency of the 
federal government, or state regulatory agency which may involve Navy sites.  Such notification shall be made 
before the Contractor either competes for or accepts any such contract. 

 
(e) Remedies:  The Government may terminate this contract for convenience, in whole or in part, if it deems 

such termination necessary to avoid an organizational conflict of interest.  If the Contractor was aware of a potential 
organization conflict of interest prior to award or discovered an actual or potential conflict after award and did not 
disclose or misrepresented relevant information to the Contracting Officer, the Government may terminate the 
contract for default, or debar the Contractor from Government contracting, or pursue such other remedies as may be 
permitted by law or this contract. 

 
(f) The Contractor further agrees to insert in any subcontract or consultant agreement hereunder, provisions 

which shall conform substantially to the language of this clause, including this paragraph (f).  (End of clause) 
 

 
 
 
5252.228-9302 Bid Guarantee.   
 

BID GUARANTEE (JAN 1996) 
 

To assure the execution of the contract and the performance and payment bonds, each bidder/offeror shall 
submit with its bid/offer a guarantee bond (Standard Form 24) executed by a surety company holding a certificate of 
authority from the Secretary of the Treasury as an acceptable surety, or other security as provided in FAR Clause 
52.228-1, "Bid Guarantee".  Security shall be in a penal sum equal to at least 20 percent of the largest amount for 
which award can be made under the bid submitted, but in no case to exceed $3,000,000.  The bid guarantee bond 
shall be accompanied by a copy of the agent's authority to sign bonds for the surety company.    (End of provision) 

 
 

ALTERNATE I – As prescribed in 28.101(a)(2), for indefinite quantity and JOC contracts, substitute "...largest 
amount for which award can be made...." in the basic provision with "...price payable for the contract guaranteed 
minimum". 
 
 
ALTERNATE II – As prescribed in 28.101(a)(3), for combination firm fixed-price/indefinite quantity facility 
support service contracts where the firm fixed-price portion constitutes the guaranteed minimum, substitute "… 
largest amount for which award can be made" in the basic provision with either "...the firm fixed-price portion of the 
contract.  If the firm fixed-price portion and a minimum amount of the indefinite quantity portion will constitute the 
guaranteed minimum, substitute “…largest amount for which award can be made” for "...the firm fixed-price portion 
and the guaranteed minimum amount of the Indefinite Quantity portion of the contract.” 
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ALTERNATE III  - As prescribed in 28.101(a)(4), for requirements solicitations, replace "...largest amount for 
which award can be made..." in the basic provision with "...price payable for the estimated quantity".     
 
 
 
 
5252.228-9305 Notice of Bonding Requirements.  
 
NOTICE OF BONDING REQUIREMENTS (DEC 2000) 
 
(a) Within 15 days after receipt of award, the bidder/offeror to whom the award is made shall furnish the 
following bond(s) each with satisfactory security: 
 
  _X___ A Performance Bond (Standard Form 25).  The performance bond shall be in a 
    penal sum equal to 100% percent of the contract price. 
 
  _X___ A Payment Bond (Standard Form 25A).  The payment bond shall be in a penal sum equal 
to 100% of the contract price. 
 
 (b)  Any surety company holding a certificate of authority from the Secretary of Treasury as an acceptable 
Surety on Federal bonds will be accepted.  Individual sureties will be permitted as prescribed in FAR 28.203 and 
FAC 5252.228 9300.  Alternative types of security in lieu of furnishing sureties on performance and/or payment 
bonds will be permitted as prescribed in FAR 28.204, and will be held for at least one year after the completion of 
the contract.  Additional bond security may be required as prescribed in FAR 52.228-2.  Bonds shall be 
accompanied by a document authenticating the agent’s authority to sign bonds for the surety company. 
 
(c) The contract time for purposes of fixing the completion date, default, and liquidated damages shall begin to 
run 15 days from the date of award, regardless of when performance and payment bonds or deposits in lieu of surety 
are executed.    (End of clause) 
 
ALTERNATE I – As prescribed in 28.102-3-100(b), for indefinite quantity solicitations, substitute "contract price" 
in the basic provision with "the price payable for the contract guaranteed minimum". 
 
ALTERNATE II – As prescribed in 28.102-3-100(c), for combination firm fixed-price/indefinite quantity 
solicitations where the firm fixed-price portion constitutes the guaranteed minimum, replace "contract price" in the 
basic provision with "the price payable for the firm fixed-price portion".  Where the firm fixed-price portion and a 
percentage of the indefinite quantity portion will constitute the guaranteed minimum, substitute “contract price” in 
the basic provision with "the price payable for the firm fixed-price portion and the guaranteed minimum amount of 
the IQ portion". 
 
ALTERNATE III  - As prescribed in 28.102-3-100(d), for requirements solicitations, substitute "contract price" in 
the basic provision with "the price payable for the estimated quantity". 
 
 
 
 
 
 
5252.228-9305 Contractor Accounting System--Segregation of Costs. 
   

CONTRACTOR ACCOUNTING SYSTEM--SEGREGATION OF COSTS (JUN 1994) 
 
 The Contractor shall employ an accounting system for this contract to identify and record site specific costs on a 
site specific activity basis. Site specific cost documentation must be readily retrievable and sufficiently identifiable 
to enable cross-referencing with payment vouchers.     



N40080-16-C-0156 
A00040 

Page 51 of 55 
 

 

(End of clause) 
 
 
 
5252.228-9306 Accident Prevention 
 
ACCIDENT PREVENTION (NOV 1998) 
 
(a) The Contractor will maintain an accurate record of, and will report to the Contracting Officer in the manner 
and on the forms prescribed by the Contracting Officer, all accidents resulting in death, traumatic injury, occupation 
disease, and damage to property, materials, supplies and equipment incident to work performed under this contract. 
 
(b) Compliance with the provisions of this article by subcontractors will be the responsibility of the Contractor. 
 
(c) Prior to commencement of the work, the Contractor may be required to: 
 

(1) submit in writing his proposals for effectuating provision for accident prevention; 
 
(2) meet in conference with representatives of the Contracting Officer to discuss and develop 

mutual understanding relative to administration of the overall safety program.  (End of 
Clause). 

 
 
 
 
5252.228-9303 Utilities For Construction and Testing. 
   

UTILITIES FOR CONSTRUCTION AND TESTING (JUN 1994) 
 

The Contractor shall be responsible for obtaining, either from available Government sources or local utility 
companies, all utilities required for construction and testing.  The Contractor shall provide these utilities at his 
expense, paid for at the current utility rate delivered to the job site.  The Contractor shall provide and maintain all 
temporary utility connections and distribution lines, and all meters required to measure the amount of each utility 
used. (End of clause) 
 
 
 
 
5252.228-9304 Availability of Utilities.   
 

AVAILABILITY OF UTILITIES (JUN 1994) 
 

When available, the Government will furnish reasonable amounts of the following utilities for the work to be 
performed under this contract at no cost to the Contractor.  Information concerning the location of existing outlets 
may be secured from the OIC.  The Contractor shall provide and maintain, at his expense, the necessary service lines 
from existing Government outlets to the site of work. 
 

Electric  -   Water   -   Compressed Air 
 

Contractor Furnished Utilities.  In the event that the Government is unable to provide the required types of 
utilities, the Contractor shall, at his expense, arrange for the required utilities. 

Contractor Energy Conservation. The Contractor shall be directly responsible for instructing employees in 
utilities conservation practices. The Contractor shall be responsible for operating under conditions which preclude 
the waste of utilities, which shall include: 

 



N40080-16-C-0156 
A00040 

Page 52 of 55 
 

 

a. Lights shall be used only in areas where and at the time when work is actually being performed. 
 
b. Mechanical equipment controls for heating, ventilation and air conditioning systems will not be adjusted by 

the workers. 
 
c. Water faucets or valves shall be turned off after the required usage has been accomplished. 
 
Telephone Lines.  Telephone lines for the sole use of the contractor will not be available.  Government 

telephones shall not be used for personal reasons. 
 
Contractor Availability.  The contractor shall maintain a telephone at which he or his representative may be 

reached 24 hours daily.  The telephone shall be listed in the contractor's name.  If the contractor does not have a 
local telephone, he shall maintain a toll free emergency telephone (or accept collect calls from authorized 
Government personnel) at which he or his representative may be reached at night, weekends and holidays.  It is 
mandatory that the contractor or his representative be available to a toll-free telephone 24 hours per day, seven days 
per week, including holidays.  He shall notify the OIC in writing of the mailing address and telephone number 
within three days after award of this contract and immediately thereafter in the event of change.  (End of clause) 
 
 
 
 
5252.228-9305 Information Concerning Cost Limitations.   
 

INFORMATION CONCERNING COST LIMITATIONS  (JUN 1994) 
 

The Navy has available              for the award of this contract. Proposals in excess of this amount will not be 
considered.  Proposers should prepare their proposals so as to permit award at a price within the cost limitation.  The 
Basis of Award is specified in paragraph       . The type of construction, materials and physical amenities provided 
for any type unit, including senior officer and flag officers, shall be generally similar to those proposed for any other 
unit in the project and that the cost per net square foot to the 5 foot line of all units in the project be approximately 
the same.    (End of provision) 
 
 
 
5252.236-9309  Key Personnel.   
 

KEY PERSONNEL (JUN 1994) 
 
The Architect-Engineer (A-E) shall employ the following professional personnel to perform the services 

required under this contract.  Prior to starting work, the A-E will forward to the Contracting Officer a resume for the 
individual(s) assigned to each discipline to be utilized.  No substitution will be made without the advance written 
approval of the Contracting Officer, after he has reviewed the proposed replacement's experience and qualifications 
record submitted by the architect-engineer firm with explanation of the necessity for the change.  No increase in 
salary rates will be allowed when personnel substitution is authorized. 

 
DISCIPLINE        NAME        JOB  TITLE 

    (End of clause) 
 
 
 

i. Record Drawings 
 
RECORD DRAWINGS (JUN 1994)  
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 The Contractor shall maintain at the job site two sets of full-size prints of the contract drawings, accurately 
marked in red with adequate dimensions, to show all variations between the construction actually provided an that 
indicated or specified in the contract documents, including buried or concealed construction.  Special attention shall 
be give to recording the horizontal and vertical location of all buried utilities that differ from the contract drawings.  
Existing utility lines and features revealed during the course of construction, shall also be accurately located and 
dimensioned.  Variation in the interior utility systems shall be clearly defined and dimensioned; and coordinated 
with exterior utility connections at the building five-foot line, where applicable.  Existing topographic features 
which differ from those show on the contract drawings shall also be accurately located and recorded.  Where a 
choice of materials or methods is permitted herein, or where variations in scope or character of methods is permitted 
herein, or where variations in scope or character of work from that of the original contract are authorized, the 
drawings shall be marked to define the construction actually provided.  The representations of such changes shall 
conform to standard drafting practice and shall included such supplementary notes, legends, and details as necessary 
to clearly portray the as-built construction.  These drawings shall be available for review by the Contracting Officer 
at all times.  Upon completion of the work, both sets of the marked up prints shall be certified as correct, signed by 
the Contractor, and delivered to the Contracting Officer for his approval before acceptance.  Requests for partial 
payments will not be approved if the marked prints are not kept current, and request for final payment will not be 
approved until the marked prints are delivered to the Contracting Officer. (End of Clause). 
 
ALTERNATE I (JUN 1994).  As prescribed in 36.5100(f)(2), when as-built drawings are not required, substitute the 
following paragraph for the basic clause: 
 
Record drawings will not be required.  (End of Clause). 
 
 
 
 
5252.236-9312 DESIGN-BUILD CONTRACT- ORDER OF PRECEDENCE (AUGUST 2006) 
 
(A) In the event of a conflict or inconsistency between any of the below described portions of the 
conformed contract, precedence shall be given in the following order: 
 
 (1) Any portions of the proposal or final design that exceed the requirements of the solicitation. 
  (a)  Any portion of the proposal that exceeds the final design. 
  (b)  Any portion of the final design that exceeds the proposal. 
  (c)  Where portions within either the proposal or the final design conflict,   
       the portion that most exceeds the requirements of the solicitation has          
precedence.  
 
 (2)  The requirements of the solicitation, in descending order of precedence: 
  (a) Standard Form 1442, Price Schedule, and Davis Bacon Wage Rates. 
  (b) Part 1 - Contract Clauses. 
  (c) Part 2 - General Requirements. 
  (d) Part 3 - Project Program Requirements. 
  (e) Part 6 - Attachments (excluding Concept Drawings). 
  (f) Part 5 - Prescriptive Specifications exclusive of performance                     
specifications. 
  (g) Part 4 - Performance Specifications exclusive of prescriptive                          
specifications. 
  (h)  Part 6 - Attachments (Concept Drawings). 
 
(B) Government review or approval of any portion of the proposal or final design shall not relieve the 
contractor from responsibility for errors or omissions with respect thereto. 
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5252.242-9300  Government representatives.   
 

GOVERNMENT REPRESENTATIVES (OCT 1996) 
 

The contract will be administered by an authorized representative of the Contracting Officer.  In no event, 
however, will any understanding or agreement, modification, change order, or other matter deviating from the terms 
of the contract between the Contractor and any person other than the Contracting Officer be effective or binding 
upon the Government, unless formalized by proper contractual documents executed by the Contracting Officer prior 
to completion of this contract.  The authorized representative as indicated hereinafter: 

 
_______The Contracting Officer’s Representative (COR) will be designated by the Contracting Officer as the 
authorized representative of the Contracting Officer.  The COR is responsible for monitoring performance and the 
technical management of the effort required hereunder, and should be contacted regarding questions or problems of 
a technical nature. 

 
_______The designated Contract Specialist will be the Administrative Contracting Officer's representative on all 
other contract administrative matters.  The Contract Specialist should be contacted regarding all matters pertaining 
to the contract or task/delivery orders. 
 

 
_______The designated Property Administrator is the Administrative Contracting Officer's representative on 
property matters.  The Property Administrator should be contacted regarding all matters pertaining to property 
administration.    (End of clause) 

 
 
 
 
5252.228-9306 Pre-Performance Conference.   
 

PRE-PERFORMANCE CONFERENCE (JUL 1995 ) 
 

Within ____ days of contract award, prior to commencement of the work, the Contractor will meet in 
conference with representatives of the Contracting Officer, at a time to be determined by the Contracting Officer, to 
discuss and develop mutual understanding relative to scheduling and administering work. (End of clause) 
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE 
 
The following have been added by full text:  

SUMMARY OF CHANGES PC 7, 14, 
15 

SUMMARY OF CHANGES 
 
The following changes are added to the contract: 

 
(1) UNILATERAL MODIFICATION: PC 7 REMOVAL OF CONTAMINATED SOIL. 

 
The contractor is hereby directed to proceed with the following work in accordance with the 
"changes" clause of the contract. 

 
Contractor shall provide all labor, material and equipment for the removal and proper 
disposal of contaminated soil from the project site. 

 
The price of this work shall be performed in the NTE amount of  

 
Completion date for all contract work not impacted by the work of this change remains 
unchanged.  Completion of this work shall not affect the BOD. 

 
The final change in the contract amount and time will be determined pursuant to negotiations 
and incorporated upon definitization of the above changes. 

 
DEFINITIZATION SCHEDULE 

The following definitization schedule is hereby established. 

PC 7 –Proposal due date 07/19/2017 
Negotiation Date:  08/15/2017 
Definitization Target:  08/31/2017 

 
(2) The anticipated award date for the FFE modification is revised to read June 8, 2018. 

 
(3) FAR Clause 52.243-7 Notification of Changes (APR 1984) is corrected to include the # of 

days for the Contractor and Government – 
 

Para. “(b) - “Notice. The primary purpose of this clause is to obtain prompt reporting of 
Government conduct that the Contractor considers to constitute a change to this contract. 
Except for changes identified as such in writing and signed by the Contracting Officer, the 
Contractor shall notify the Administrative Contracting Officer in writing promptly, within 7 

(b) (4)



N  
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calendar days from the date that the Contractor identifies any Government conduct 
(including actions, inactions, and written or oral communications) that the Contractor 
regards as a change to the contract terms and conditions. …. 

 
Para. “(d) Government response. The Contracting Officer shall promptly, within 14 
calendar days after receipt of notice, respond to the notice in writing. …..” 

 
(4) Incorporate NFAS Clause 5252-236-9313 DESIGN-BUILD CONTRACT 

- INCORPORATION OF DESIGNER OF RECORD FINAL DESIGN 
(JUL 2008) 

 
Upon Government receipt and acceptance of the Designer of Record signed and 
stamped final design submission for all work, a no-cost unilateral modification shall 
be issued to incorporate the final design into the contract. 

 
If the Contractor is authorized to proceed with portions of the work prior to the 
completion of a final design for all work, a no-cost unilateral modification shall be 
issued for each Government accepted Designer of Record signed and stamped design 
submission for each portion of the work in order to incorporate that design submittal 
into the contract. 

 
(5) All other contract terms remain unchanged. 

 
 

SECTION 00800 - SPECIAL CONTRACT REQUIREMENTS Accounting and 
Appropriation 

 

Summary for the Payment Office 
 
 

SUBCLIN 000103: 
 

AA: 1751205 2551 320 05205 0 068732 2A 6C0156 AA00C0095000 (CIN 
000000000000000000000000000000) was increased by  from  to  

 
(End of Summary of Changes) 

 
 
 
 
 
 
 
 

 
 
 
 

(b) (4) (b) (4) (b) (4)
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE 

The following items are applicable to this modification:  
        SUMMARY OF CHANGES INCR FUNDS 
The following have been added by full text:  
        INCREASE NTE SOIL REMOVAL 
The following changes are added to the contract:  

(1)  UNILATERAL MODIFICATION: PC 7 REMOVAL OF CONTAMINATED SOIL. 

The contractor is hereby directed to proceed with the following work in accordance with the 
"changes" clause of the contract. 

Contractor shall provide all labor, material and equipment for the removal, proper disposal of 
contaminated soil from the project site and required testing.  

The NTE amount of the work has been increased by  from  to a new 
total of .   

Completion date for all contract work not impacted by the work of this change remains 
unchanged.  Completion of this work shall not affect the BOD.  

The final change in the contract amount and time will be determined pursuant to negotiations 
and incorporated upon definitization of the above changes.  

The definitization schedule has been revised as outlined below.   

Negotiation Date is revised to 09/21/2017 
Definitization Target:  09/29/2017 

(2) All other contract terms remain unchanged. 

SECTION 00800 - SPECIAL CONTRACT REQUIREMENTS 

Accounting and Appropriation  

Summary for the Payment Office 

        As a result of this modification, the total funded amount for this document was increased by  from 
 to .  

SUBCLIN 000103: 

        AA: 1751205 2551 320 05205 0 068732 2A 6C0156 AA00C0095000 (CIN 
000000000000000000000000000000) was increased by  from  to  

(End of Summary of Changes) 

(b) (4) (b) (4)
(b) (4)

(b) (4)(b) (4)
(b) (4)

(b) (4)(b) (4)(b) (4)
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
 
 
The following items are applicable to this modification:    
        SUMMARY OF CHANGES 

UNDEFINITIZED CHANGE ORDER 
DEFINITIZED MODIFICATION  

 
    a.  This modification hereby definitizes Modification A00003 dated September 5, 2017 issued 
with a Not-To-Exceed (NTE) increased amount of  from  to . 
 
     b. As negotiated on September 21, 2017, and in accordance with the scope of work identified 
in Modifications A00002 & A00003; Contractor shall provide all labor, material and equipment 
for the testing, removal, and proper disposal of contaminated soil from the project site.  
 
    The parties hereby mutually agree to the following adjustments in the contract price as 
complete and equitable adjustment. 
 
CLIN DESCRIPTION         AMOUNT 
 
0001  Testing, removal, and proper disposal of contaminated               

     soil from the project site.     
 
TOTAL Less amount awarded on undefinitized change order     
     
TOTAL AWARDED THIS ACTION           DECREASE 
 
 c. Contract completion remains the same.  
 
 d. All other terms and conditions of the contract remain the same. 
 
SECTION 00010 - SOLICITATION CONTRACT FORM  
 
           The total cost of this contract was decreased by  from  to .  
 
        CLIN 0001  
                The unit price amount has decreased by  from  to .  
                The MDAP/MAIS Code 000 has been deleted.  
                The total cost of this line item has decreased by  from  to .  
 
 
SECTION 00800 - SPECIAL CONTRACT REQUIREMENTS  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
         
        As a result of this modification, the total funded amount for this document was decreased by  from 

 to .  
         

(b) (4) (b) (4) (b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4)
(b) (4) (b) (4)
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SUBCLIN 000103:  
                 AA: 1751205 2551 320 05205 0 068732 2A 6C0156 AA00C0095000 (CIN 
000000000000000000000000000000) was decreased by  from  to   
 
(END OF CHANGES) 
 
 

(b) (4) (b) (4) (b) (4)



 

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect
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30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

Prepared by:  P621 CYBER STUDIES ACADEMIC BUILDING AT THE US NAVAL ACADEMY, ANNAPOLIS, MD

PC 000003 DSGN BUILDING ELEVATION DISCREPANCY

1  CONTRACT ID CODE PAGE OF  PAGES

J 1 2

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 09-Mar-2018

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X N40080-16-C-0156

10B. DATED  (SEE ITEM 13)
X

9A. AMENDMENT OF SOLICITATION NO.

31-Mar-2016

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14   The hour and date specified for receipt of Offer  is extended, is not extended

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers   FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER   If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE

CLAUSE FAR 52.243.4
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor X is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

A00005

2  AMENDMENT/MODIFICATION NO 5  PROJECT NO (If applicable)

6  ISSUED BY

3  EFFECTIVE DATE

09-Mar-2018

CODE

PUBLIC WORKS DEPARTMENT
US NAVAL ACADEMY/FEAD
181 WAINWRIGHT RD
ANNAPOLIS MD 21402

N40080 7  ADMINISTERED BY  (If other than item 6)

4  REQUISITION/PURCHASE REQ  NO

CODE

See Item 6

TURNER CONSTRUCTION COMPANY
375 HUDSON ST
NEW YORK NY 10014-3658

FACILITY CODE7N326CODE

EMAIL:TEL:

/ CONTRACTING OFFICER

 Modification Control Number:
(b) 

(b) (6)

(b) (6)
(b) (6)

(b) (6)

(b) (6)
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
 
 
The following items are applicable to this modification:    
        PC3 ELEVATION CHANGES 
The following have been modified:      SUMMARY OF CHANGES 
The Government and contractor attempted to negotiate this proposed change on May 16, 2017, Jan 16,2018, and 
March 5, 2018. However a mutual agreement could not be reached for all aspects of the proposed change and 
therefore the Government is executing the following definitized unilateral contract action: 
 
The following cost elements were agreed to during negotiations: 
a. Labor 
b. Material 
 
Based on the proposal provided by the contractor, the independent Government Estimate, and Government’s best 
attempt to negotiate the Government considers  a fair and reasonable value for the work associated with 
the change.  
 
The contractor could not provide an adequate schedule demonstrating to the Government that the time associated 
with this work had any effect on overall schedule or critical path of this project. Therefore the Government cannot 
consider any additional contract time with this proposed change.  
 
1.  PC 3- Elevation changes:  Contractor to provide all labor, material, equipment and supervision necessary 
to revise floor elevation on Nimitz side of Ground Floor to match actual surveyed elevation of Nimitz Building at 
7.37’+/-, and revise floor elevation on Rickover side of Ground Floor to 5.37’+/-.” 
Contract completion date remains unchanged. 
 
252.204-0001 Line Item Specific: Single Funding. (SEP 2009) 
The payment office shall make payment using the ACRN funding of the line item being billed 
 
SECTION 00010 - SOLICITATION CONTRACT FORM           
    
            The total cost of this contract was increased by  from  to .  
        
 CLIN 0001  
      
           The unit price amount has increased by  from  to .                  
       
          The total cost of this line item has increased by  from  to .  
 
SECTION 00800 - SPECIAL CONTRACT REQUIREMENTS  
 
Accounting and Appropriation Summary for the Payment Office           
     
    As a result of this modification, the total funded amount for this document was increased by  from 

 to .  
   
      SUBCLIN 000103:           
 
        AA: 1751205 2551 320 05205 0 068732 2A 6C0156 AA00C0095000 (CIN 
000000000000000000000000000000) was increased by  from  to   
 
(End of Summary of Changes) 
 
 

(b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4)(b) (4)(b) (4)

(b) (4)(b) (4)
(b) (4)

(b) (4)(b) (4)(b) (4)
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30-105-04EXCEPTION TO SF 30
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PC#000042 Removal of Underground Transite Pipe

Description of Modif ication begins on page 2.

1  CONTRACT ID CODE PAGE OF  PAGES

J 1 3

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 16-Mar-2018

16B  UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X N40080-16-C-0156

10B. DATED  (SEE ITEM 13)

X

9A. AMENDMENT OF SOLICITATION NO.

31-Mar-2016

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14   The hour and date specified for receipt of Offer  is extended, is not extended

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers   FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER   If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT  MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

FAR 52.243-4

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor X is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

A00006

2  AMENDMENT/MODIFICATION NO 5  PROJECT NO (If applicable)

6  ISSUED BY

3  EFFECTIVE DATE

16-Mar-2018

CODE

PUBLIC WORKS DEPARTMENT

US NAVAL ACADEMY/FEAD

181 WA NWRIGHT RD

ANNAPOLIS MD 21402

N40080 7  ADMINISTERED BY  (If other than item 6)

4  REQUISITION/PURCHASE REQ  NO

CODE

See Item 6

TURNER CONSTRUCTION COMPANY

375 HUDSON ST

NEW YORK NY 10014-3658

FACILITY CODE7N326CODE

EMA L:410-293-1312TEL:

 / CONTRACT NG OFFICER

 Modification Control Number:

(b) (6)
(b) (6)

(b) (6)
(b) (6)

(b) (6)
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  

 

 

The following items are applicable to this modification:    
        SUMMARY OF CHANGES 

1. Discussions were held between the Government and the Contractor on February 21, 2018 via telephone and 

February 23, 2018 via email to attempt to negotiate this proposed change.  However, a mutual agreement could 

not be reached for all aspects of the proposed change,  and therefore the Government is executing the following 

definitized unilateral contract action: 

 

2. Neither Labor nor Material costs were agreed to during negotiations. 

  

3. PC#42- Removal of Underground Transite Pipe  

 Contractor to provide all labor, material, equipment and supervision necessary for the removal and 

disposal of 25’ 4’x 4’ concrete ductbank which contains asbestos transite pipe and the decontamination 

and cleaning of the ground and trenches from asbestos debris. 

 

4. Based on the proposal provided by the contractor, the independent Government Estimate, and Government’s 

best attempt to negotiate the Government considers  a fair and reasonable value for the work 

associated with this change to the contract. 

 

5. The contractor could not provide an adequate schedule demonstrating to the Government that the time 

associated with this work had any effect on overall schedule or critical path of this project. Therefore the 

Government cannot consider any additional contract time with this proposed change.  

 

6. The contract completion date remains unchanged 

 

 

SECTION 00010 - SOLICITATION CONTRACT FORM  

         

                The total cost of this contract was increased by from  to .  

 

        CLIN 0001  

                The unit price amount has increased by  from  to .  

                The total cost of this line item has increased by  from  to .  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

(b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4) (b) (4) (b) (4)
(b) (4)(b) (4)(b) (4)
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        SUBCLIN 000105 is added as follows:  

                 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

000105      
 FUND ACRN AA 

FFP 

Funding Doc. No. N0002515AL01664 Customer ACRN: 

MILSTRIP: N0002515AL01664 

  

 

   

  

 

 NET AMT $0.00 

 

 ACRN AA 

CIN: 000000000000000000000000000000 

 

  

 

                

 

 

 

SECTION 00800 - SPECIAL CONTRACT REQUIREMENTS  

 

Accounting and Appropriation  

 

Summary for the Payment Office  

          

        As a result of this modification, the total funded amount for this document was increased by  from 

 to .  

         

SUBCLIN 000105: 

Funding on SUBCLIN 000105 is initiated as follows:  

          

        ACRN: AA  

          

        CIN: 000000000000000000000000000000  

          

        Acctng Data: 1751205 2551 320 05205 0 068732 2A 6C0156  

          

        Increase:   

          

        Total   

          

        Cost Code: AA00C0095000  

 

(End of Summary of Changes)  

 

 

 

(b) (4)

(b) (4)(b) (4)
(b) (4)

(b) (4)

(b) (4)
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ADMIN
PC #37 - Incorporate Fast Track Package 4 signed draw ings and specifications 
PC #38 - Incorporate IFC 5 signed draw ings and specifications 
PC #39 - Incorporate IFC 6 signed draw ings and specifications 

The purpose of this modification is to incorporate Fast Track Package 4, IFC 5 and IFC 6 signed draw ings and specifications into the
 contract.  Design/Build changes w ill be provided separately via AMRDEC

Contract price and contract completion date remains unchanged
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(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers   FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  
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12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X
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A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
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14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
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2  AMENDMENT/MODIFICATION NO 5  PROJECT NO (If applicable)

6  ISSUED BY
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02-Apr-2018

CODE

PUBLIC WORKS DEPARTMENT
US NAVAL ACADEMY/FEAD
181 WAINWRIGHT RD
ANNAPOLIS MD 21402

N40080 7  ADMINISTERED BY  (If other than item 6)
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See Item 6
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/ CONTRACTING OFFICER

 Modification Control Number: (b) (6)

(b) (6)
(b) (6) (b) (6)

(b) (6)
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
(End of Summary of Changes)  
 
 
 



 

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect
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PC #43 -  Administrative Modif ication to Correct Modif ications A00002 and A00007

See Page 2 for Details

Contract price and contract completion date remains unchanged.
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11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14   The hour and date specified for receipt of Offer  is extended, is not extended

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers   FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  
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X
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A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.
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 Modification Control Number: (b) (6)
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  

 

 

The following items are applicable to this modification:    
        PC #43 

 

The purpose of this modification is to correct Modification A00002 dated 5/30/2017and Modification A00007 dated 

4/2/2018 and incorporate Fast Track Packages  and Issue for Construction stamped, signed, and released drawings 

and specifications into the contract that were previously provided by AMRDEC for the following change orders: 

 

Modification A00002: 

PC#15 - Incorporate Fast Track Package 2B stamped, signed, and released drawings and specifications 

 

Modification A00007: 

PC#37 - Incorporate Fast Track Package 4 stamped, signed, and released drawings and specifications 

PC#38 - Incorporate Issue for Construction (IFC) 5 stamped, signed, and released drawings and specifications 

PC#39 - Incorporate Issue for Construction (IFC) 6 stamped, signed, and released drawings and specifications 

 
  

 

 

  

         

SUMMARY OF CHANGES   
 

(End of Summary of Changes)  
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ITEM NO 

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

000106     $0.00 
 FUND ACRN AC 

FFP 
Funding Doc. No. N0016117RCG9336 Customer ACRN: 
MILSTRIP: N0016117RCG9336 
  

 

   
  
 
 NET AMT $0.00 
 
 ACRN AC 

CIN: N0016117RCG9336 
 

  
 

                
 
INSPECTION AND ACCEPTANCE  
         
The following Acceptance/Inspection Schedule was added for SUBCLIN 000106: 
  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
  N/A  N/A  N/A  N/A  
  
 
 
SECTION 00800 - SPECIAL CONTRACT REQUIREMENTS  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
          
        As a result of this modification, the total funded amount for this document was increased by  from 

 to .  
         
SUBCLIN 000106: 
Funding on SUBCLIN 000106 is initiated as follows:  
          
        ACRN: AC  
          
        CIN: N0016117RCG9336  
          
        Acctng Data: 17X8733 6801 320 15070   068892 2D CG9336  
          
        Increase:   
          
        Total:   
          
        Cost Code: 00161715A17X  
 
(End of Summary of Changes)  
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(End of Summary of Changes)  
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
 
 
The following items are applicable to this modification:    
        SUMMARY OF CHANGES 
The purpose of this modification is to incorporate the following change to the contract: 
 
PC05- Contractor to provide all labor, material, equipment, and supervision required to perform all work associated 
with extending the 4” diameter, high pressure gas line from the new CCSS Building to the corner of Rickover 
Building and Holloway Road. 
 
The Contractor and Government met on June 26, 2018 to negotiate the above mentioned scope of work. 
Negotiations failed to reach a bilateral agreement for the fair and equitable value of the work. Therefore, the 
Government is issuing this unilateral modification based on the Government Estimate and considerations from the 
review of the contractor's proposal in the amount of . 
 
The Government received this proposal on February 26,2018 and negotiations were attempted on June 26, 2018. 
During this period the contractor did not request any additional time with their proposal and the Government's own 
analysis does not consider this work a critical path item. Therefore, there is no change to the contract completion 
date. 
 
 
252.204-0001 Line Item Specific: Single Funding. (SEP 2009) 
 
The payment office shall make payment using the ACRN funding of the line item being billed.   
 
SECTION 00010 - SOLICITATION CONTRACT FORM  
         
                The total cost of this contract was increased by  from  to .  
 
        CLIN 0001  
                The unit price amount has increased by  from  to .  
                The total cost of this line item has increased by  from  to .  
 
 
SECTION 00800 - SPECIAL CONTRACT REQUIREMENTS  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
          
        As a result of this modification, the total funded amount for this document was increased by  from 

 to .  
         
SUBCLIN 000103:  
          
        AA: 1751205 2551 320 05205 0 068732 2A 6C0156 AA00C0095000 (CIN 
000000000000000000000000000000) was increased by  from  to   
(End of Summary of Changes)  
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14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

A00015

2  AMENDMENT/MODIFICATION NO 5  PROJECT NO (If applicable)

6  ISSUED BY

3  EFFECTIVE DATE

20-Sep-2018

CODE

PUBLIC WORKS DEPARTMENT
US NAVAL ACADEMY/FEAD
181 WA NWRIGHT RD
ANNAPOLIS MD 21402

N40080 7  ADMINISTERED BY  (If other than item 6)

4  REQUISITION/PURCHASE REQ  NO

CODE

See Item 6

TURNER CONSTRUCTION COMPANY
375 HUDSON ST FL 6
NEW YORK NY 10014-7462

FACILITY CODE7N326CODE

EMA L:TEL:

/ CONTRACTING OFFICER

 Modification Control Number: (b) (6)

(b) (6)
(b) (6) (b) (6)

(b) (6)
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
 
 
The following items are applicable to this modification:    
        SUMMARY OF CHANGES 
PC 52:  Contractor to provide an independent model of Internal Progressive Collapse…  ADD 
 
As agreed to by both parties on July 17, 2018, the reason for this change is to fund one-half (or ) of the 
cost required to create an independent model to assist in further discussions regarding Internal Progressive Collapse. 
 
All other terms and conditions remain unchanged.   
 
SECTION 00010 - SOLICITATION CONTRACT FORM  
         
                The total cost of this contract was increased by  from  to .  
 
        CLIN 0001  
                The unit price amount has increased by  from  to .  
                The unit of issue has changed from Each to Job.  
                The total cost of this line item has increased by  from  to .  
 
SECTION 00800 - SPECIAL CONTRACT REQUIREMENTS  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
          
        As a result of this modification, the total funded amount for this document was increased by  from 

 to .  
         
SUBCLIN 000103:  
          
        AA: 1751205 2551 320 05205 0 068732 2A 6C0156 AA00C0095000 (CIN 
000000000000000000000000000000) was increased by  from  to   
 
(End of Summary of Changes)  
 
 
 
 
 
 

(b) (4)

(b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)(b) (4)

(b) (4)

(b) (4)(b) (4)
(b) (4)

(b) (4)(b) (4)(b) (4)



 

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

N4008016C0156 P621 ACADEMIC BUILDING FOR THE CENTER OF CYBER STUDIES LOCATED AT THE U.S. NAVAL ACADEMY, ANNAPOLIS, MD
REASON CODE:  TIME

PC 57 NO COST TME EXTENSION

1.  The purpose of this modification is to extend the contract completion date by 214 calendar days.
2.  As a result of this modification, the contract completion date is hereby extended from September 9, 2019 to April 10, 2020.
3.  All other terms and conditions of this contract remain unchanged.

1  CONTRACT ID CODE PAGE OF  PAGES

1 4

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 20-Sep-2018

16B  UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X N40080-16-C-0156

10B. DATED  (SEE ITEM 13)
X

9A. AMENDMENT OF SOLICITATION NO.

31-Mar-2016

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14   The hour and date specified for receipt of Offer  is extended, is not extended

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers   FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER   If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

X D. OTHER (Specify type of modification and authority)
FAR CLAUSE 52.249-10(b)(1) DEFAULT

E. IMPORTANT:   Contractor X is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

A00016

2  AMENDMENT/MODIFICATION NO 5  PROJECT NO (If applicable)

6  ISSUED BY

3  EFFECTIVE DATE

20-Sep-2018

CODE

PUBLIC WORKS DEPARTMENT
US NAVAL ACADEMY/FEAD
181 WA NWRIGHT RD
ANNAPOLIS MD 21402

N40080 7  ADMINISTERED BY  (If other than item 6)

4  REQUISITION/PURCHASE REQ  NO

CODE

See Item 6

TURNER CONSTRUCTION COMPANY
375 HUDSON ST FL 6
NEW YORK NY 10014-7462

FACILITY CODE7N326CODE

EMAIL:TEL:

/ CONTRACTING OFFICER

 Modification Control Number: (b) (6)

(b) (6)
(b) (6)(b) (6)

(b) (6)
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
 
 
The following items are applicable to this modification:    
        SUMMARY OF CHANGES TIME EXT 
1.  The Government establishes the following Contractor delays: 
 
 a.  Seventy-five (75) calendar days over a period from September 30, 2016 to December 14, 2016 due to delays 
in requiring necessary Maryland Department of the Environment (MDE) permits. 
 
 b.  Forty-seven (47) calendar days over a period from December 14, 2016 to January 31, 2017 due to delays in 
the mobilization for test pile equipment. 
 
 c.  Sixty-four (64) calendar days over a period from March 20, 2017 to May 23, 2017 due to delays in the test 
pile program. 
 
 d.  Ninety-one (91) calendar days due to delays associated with pile obstructions over a period from July 5, 
2017 to March 11, 2018. 
 
2.  The Government acknowledges the following Government delays: 
 
 a.  PCO 024 Site Access Revisions.  Forty-seven (47) calendar days over a period from September 30, 2016 to 
January 27, 2017. 
 
 b.  PCO 043 and 18 Electrical Outages.  Twenty-one (21) calendar days over a period from November 29, 2016 
to July 3, 2017. 
 
 c.  PCO 135 Storm Line.  Twenty-two (22) calendar days over a period from December 1, 2016 to December 
31, 2017. 
 
 d.  PCO 073 Contaminated Soil.  Twenty-one (21) calendar days over a period from February 14, 2017 to July 
12, 2017. 
 
 e.  PCO 160 Unforeseen Obstructions.  Thirty-nine (39) calendar days over a period from July 18, 2017 to 
December 12, 2017. 
 
 f.  PCO 273 Underground Transite Pipe.  Twenty-four (24) calendar days over a period from December 12, 
2017 to July 6, 2018. 
 
 g.  PCO 169 Bulletin 8.  Forty (40) calendar days over a period from September 22, 2017 to June 15, 2018. 
 
 h.  PCO 013 Verticality Re-Design.  Zero (0) calendar days over a period from September 12, 2016 to March 5, 
2017.  Delays in submitted time impact analysis (TIA) activities are intertwined with established Contractor delays 
and acknowledged Government delays.  
 
 i.  PCO 182 Bulletins 1-18.  Zero (0) calendar days over a period from July 21, 2017 to June 15, 2018.  Delays 
in submitted TIA activities are concurrent with established Contractor delays and acknowledged Government 
delays. 
 
3.  This modification represents full consideration for all delays within the period from March 31, 2016 to 
September 20, 2018, inclusive of changes incorporated into or associated with the final design. 
  
4.  Due to concurrency of Contractor delays with Government delays, the Government establishes a no-cost time 
extension of 214 calendar days.  The contract completion date is extended from September 9, 2019 to April 10, 
2020.   
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SECTION 00010 - SOLICITATION CONTRACT FORM  
 
DELIVERIES AND PERFORMANCE  
 
The following Delivery Schedule item for CLIN 0001 has been changed from: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC / 

CAGE  
          
  08-SEP-2019  1  PUBLIC WORKS DEPARTMENT 

 
US NAVAL ACADEMY/FEAD 
181 WAINWRIGHT RD 
ANNAPOLIS MD 21402 

 
FOB:  Destination  

N40080  

  
 
To: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC / 

CAGE  
          
  10-APR-2020  1  PUBLIC WORKS DEPARTMENT 

 
US NAVAL ACADEMY/FEAD 
181 WAINWRIGHT RD 
ANNAPOLIS MD 21402 

 
FOB:  Destination  

N40080  

  
 
 
The following Delivery Schedule Item has been deleted from CLIN 0002: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC / 

CAGE  
          
  08-SEP-2019  1  PUBLIC WORKS DEPARTMENT 

 
US NAVAL ACADEMY/FEAD 
181 WAINWRIGHT RD 
ANNAPOLIS MD 21402 

 
FOB:  Destination  

N40080  

  
 
The following Delivery Schedule item has been added to CLIN 0002: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC / 

CAGE  
          

(b) (6)

(b) (6)

(b) (6)

(b) (6)

(b) (6)

(b) (6)
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  10-APR-2020  1  PUBLIC WORKS DEPARTMENT 
 

US NAVAL ACADEMY/FEAD 
181 WAINWRIGHT RD 
ANNAPOLIS MD 21402 

 
FOB:  Destination  

N40080  

  
 
 
The following Delivery Schedule Item has been deleted from CLIN 0003: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC / 

CAGE  
          
  08-SEP-2019  1  NAVAL FACILITIES ENG COMMAND 

WASHINGTON 
 

1314 HARWOOD ST SE, BLDG 212 
WASHINGTON NAVY YARD DC 20374 

 
FOB:  Destination  

N40080  

  
 
The following Delivery Schedule item has been added to CLIN 0003: 
  
          DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC / 

CAGE  
          
  10-APR-2020  1  PUBLIC WORKS DEPARTMENT 

 
US NAVAL ACADEMY/FEAD 
181 WAINWRIGHT RD 
ANNAPOLIS MD 21402 

 
FOB:  Destination  

N40080  

  
 
(End of Summary of Changes)  
 
 
 
 

(b) (6)

(b) (6)

(b) (6)

(b) (6)

(b) (6)

(b) (6)
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15A. NAME AND TITLE OF SIGNER (Type or print)
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Prepared by: 
N40080-16-C-0156, P621/Center for Cyber Security Academic Bldg, USNA, Annapolis

PC# 00050 (PCO 196) - Delete Full Height Glazed Partition Window  and add tw o (2) door frames.

Reason Code: CREQ

1  CONTRACT ID CODE PAGE OF  PAGES

1 2
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16C. DATE SIGNED

BY 27-Sep-2018

16B  UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

9B. DATED (SEE ITEM 11)

X N40080-16-C-0156

10B. DATED  (SEE ITEM 13)
X

9A. AMENDMENT OF SOLICITATION NO.

31-Mar-2016

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14   The hour and date specified for receipt of Offer  is extended, is not extended

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers   FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER   If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE

FAR Clause 52-243-4, Changes Fix-Price Construction
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor X is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

A00018

2  AMENDMENT/MODIFICATION NO 5  PROJECT NO (If applicable)

6  ISSUED BY

3  EFFECTIVE DATE

27-Sep-2018

CODE

PUBLIC WORKS DEPARTMENT
US NAVAL ACADEMY/FEAD
181 WA NWRIGHT RD
ANNAPOLIS MD 21402

N40080 7  ADMINISTERED BY  (If other than item 6)

4  REQUISITION/PURCHASE REQ  NO

CODE

See Item 6

TURNER CONSTRUCTION COMPANY
375 HUDSON ST FL 6
NEW YORK NY 10014-7462

FACILITY CODE7N326CODE

EMA L:TEL:

/ CONTRACTING OFFICER

 Modification Control Number: (b) (6)
(b) (6)

(b) (6)
(b) (6) (b) (6)

(b) (6)
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
 
 
The following items are applicable to this modification:    
        SUMMARY OF CHANGES PC50 
The purpose of this modification is to incorporate PC #00050 in the contract as described below: 
 
PC# 00050 Delete approximately 207 SF of glazed partition along the length of the wall between rooms 059 and 064 
and replacing it with drywall partitions as shown on drawing A-101B.  This work also includes the Contractor 
providing and installing two additional door frames at .   
 
As a result of the above change, the total contract price adjustment is a ( ) DEDUCT. 
 
During negotiations the Government and Contractor were unable to agree if there was an impact to the critical path 
and that a time extension was necessary.  It is the Government’s position that additional time is not necessary for 
this work, and the contractor failed to adequately demonstrate the impact of time. Therefore, there is no additional 
time associated with the proposed changes. 
 
This modification represents a lump sum settlement of all direct costs associated to this change.  Based on the 
proposals provide by the Contractor, the independent Government Estimate, and Government’s best attempt to 
negotiate, the Government considers the value of the above change, fair and reasonable. 
 
All other terms and conditions remain unchanged. 
 
SECTION 00010 - SOLICITATION CONTRACT FORM  
         
                The total cost of this contract was decreased by  from  to .  
 
        CLIN 0001  
                The unit price amount has decreased by  from  to .  
                The MILSTRIP has changed from N0002515AL01664 to N0016117RCG9336.  
                The total cost of this line item has decreased by  from  to .  
 
SECTION 00800 - SPECIAL CONTRACT REQUIREMENTS  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
         
        As a result of this modification, the total funded amount for this document was decreased by  from 

 to .  
         
SUBCLIN 000106:  
          
        AC: 17X8733 6801 320 15070   068892 2D CG9336 00161715A17X (CIN N0016117RCG9336) was 
decreased by  from  to   
 
(End of Summary of Changes)  
 
 
 
 

(b) (4)

(b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (4) (b) (4)
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X

9A. AMENDMENT OF SOLICITATION NO.

31-Mar-2016

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14   The hour and date specified for receipt of Offer  is extended, is not extended

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers   FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER   If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

X

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE

CHANGES CLAUSE 52.243-4
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor X is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

A00019

2  AMENDMENT/MODIFICATION NO 5  PROJECT NO (If applicable)

6  ISSUED BY

3  EFFECTIVE DATE

28-Sep-2018

CODE

PUBLIC WORKS DEPARTMENT
US NAVAL ACADEMY/FEAD
181 WA NWRIGHT RD
ANNAPOLIS MD 21402

N40080 7  ADMINISTERED BY  (If other than item 6)

4  REQUISITION/PURCHASE REQ  NO

CODE

See Item 6

TURNER CONSTRUCTION COMPANY
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NEW YORK NY 10014-7462

FACILITY CODE7N326CODE

EMAIL:TEL:

/ CONTRACTING OFFICER

 Modification Control Number: (b) (6)

(b) (6)
(b) (6)(b) (6)

(b) (6)
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31-Mar-2016

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14   The hour and date specified for receipt of Offer  is extended, is not extended

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers   FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER   If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

X D. OTHER (Specify type of modification and authority)
52.243-4 Changes

E. IMPORTANT:   Contractor X is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.
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2  AMENDMENT/MODIFICATION NO 5  PROJECT NO (If applicable)

6  ISSUED BY
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28-Jan-2019

CODE
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/ CONTRACT NG OFFICER

 Modification Control Number: (b) (6)

(b) (6)
(b) (6)(b) (6)

(b) (6)
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SECTION 00800 - SPECIAL CONTRACT REQUIREMENTS  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
         
        As a result of this modification, the total funded amount for this document was decreased by  from 

 to .  
         
SUBCLIN 000104:  
          
        AB: 17X8733 6801 320 15070   068892 2D CG9337 00161615A17X (CIN 
000000000000000000000000000000) was decreased by  from  to   
 
(End of Summary of Changes)  
 
 
 
 

(b) (4)
(b) (4)(b) (4)

(b) (4)(b) (4)(b) (4)
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION  SF 30 - BLOCK 14 CONTINUATION PAGE  
 
 
 
The following have been added by full text:  
        PC 30 AND PC 67 
PC 30 (PCO 274, COR 036) Bulletin 16 
REASON CODE: CREQ 
 
The purpose of this modification is to incorporate all changes as negotiated and agreed to on January 3, 2019 and 
reflected in Bulletin 16.  
 
Mutual agreement was made on all cost elements. A mutual agreement was not made on time impacts associated 
with this change.  
 
 

PC 30 TOTAL:  
 
PC67 (PCO 381, COR 061) Add three additional telescope rings. 
REASON CODE: DESIGN 
 
The purpose of this modification is to incorporate all changes as negotiated and agreed to on December 12, 2018 and 
as reflected in this proposed change. 
       PC 67 TO   
       TOTAL MODIFICAT  
 
The contract completion date remains the same.  
The Government’s position remains that additional time is not necessary for both proposed changes.  
  
 
 
SECTION 00010 - SOLICITATION CONTRACT FORM  
         
                The total cost of this contract was increased by  from  to .  
 
 
 
        CLIN 0001  
                The unit price amount has increased by from  to   
                The MILSTRIP has changed from N0016116RCG9337 to N0016117RCG9336.  
                The total cost of this line item has increased by  from  to .  
 
 
SECTION 00800 - SPECIAL CONTRACT REQUIREMENTS  
 
Accounting and Appropriation  
 
Summary for the Payment Office  
          
        As a result of this modification, the total funded amount for this document was increased by  from 

(b) (4)

(b) (4)
(b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4)

(b) (4)

(b) (4) (b) (4)

(b) (4)(b) (4)

(b) (4)



N40080-16-C-0156 
A00024 

Page 3 of 3 
 

 

 to .  
         
SUBCLIN 000103:  
          
        AA: 1751205 2551 320 05205 0 068732 2A 6C0156 AA00C0095000 (CIN 
000000000000000000000000000000) was increased by  from  to   
         
SUBCLIN 000106:  
          
        AC: 17X8733 6801 320 15070   068892 2D CG9336 00161715A17X (CIN N0016117RCG9336) was 
increased by  from  to   
 
(End of Summary of Changes)  
 
 
 

(b) (4)(b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4)(b) (4)(b) (4)




